SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 111 CONTRACT ID : IR-38504-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01261 TESTING FOR ASBESTOS 1.000 EACH
13 202-02240 PAVEMENT REMOVAL 24,452.000 SYS
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-85996 LIGHT STANDARD AND MAST ARM, REMOVE 9.000 EACH
16 202-96328 FOUNDATION, STREET LIGHT, REMOVE 9.000 EACH
17 203-02000 EXCAVATION, COMMON 13,510.000 cys
18 203-02020 EXCAVATION, UNCLASSIFIED 1,400.000 CYS
19 203-02070 BORROW 2,000.000 cys
20 205-03371 SEDIMENT, REMOVE 374.000 cys
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 41.000 TON
22 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
23 205-06934 TEMPORARY MULCH 65.000 TON
24 205-06936 TEMPORARY SEDIMENT TRAP 165.000 TON
25 205-06937 TEMPORARY SILT FENCE 12,672.000 LET
26 205-09543 NO. 2 STONE 488.000 TON
27 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT, 14,441.000 SYS
28 205-11586 TEMPORARY FILTER STONE 32.000 TON
29 205-11587 TEMPORARY GEOTEXTILE 580.000 SYS
30 205-11591 TEMPORARY SEED MIXTURE 3,900.000 LBS
31 207-08204 SUBGRADE TREATMENT, TYPE IT 495,000 SYS
32 207-08265 SUBGRADE TREATMENT, TYPE IIA 3,053.000 SYS
33 208-020406 GRADING IN GORE AREA 1.000 EACH
34 211-02050 B BORROW 1,400.000 cys
35 211-092064 STRUCTURE BACKFILL, TYPE 1 1,364.000 CYS
36 217-11917 DRYING SOILS FOR EMBANKMENT 300.000 TON
37 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,021.000 TON
38 303-01180 COMPACTED AGGREGATE NO. 53 454.000 TON
39 306-08043 MILLING, TRANSITION 225.000 SYS
40 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 242.000 TON
41 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 19.000 TON
42 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 412.000 TON
43 401-10258 JOINT ADHESIVE, SURFACE 1,009.000 LFT
44 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,009.000 LFT
45 401-11785 LIQUID ASPHALT SEALANT 1,009.000 LFT
46 406-05520 ASPHALT FOR TACK COAT 2.000 TON
47 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
48 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 857.000 LFT
49 610-07487 HMA FOR APPROACHES, TYPE B 179.000 TON
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CALL ORDER : 111 CONTRACT ID : IR-38504-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
51 616-02320 GEOTEXTILES 588.000 SYS
52 616-05688 RIPRAP, CLASS 1 193.000 TON
53 616-06405 RIPRAP, REVETMENT 142.000 TON
54 621-06545 FERTILIZER 6.000 TON
55 621-06553 SEED MIXTURE R 2,206.000 LBS
56 621-06565 MULCHING MATERIAL 26.000 TON
57 621-06567 WATER 4.000 kGAL
58 621-06574 SODDING 942.000 SYS
59 628-09402 FIELD OFFICE, B 6.000 MOS
60 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
61 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
62 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
63 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 18.000 MOS
64 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 48.000 LEFT
65 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 157.000 LET
66 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 68.000 LET
67 715-05363 PIPE, TYPE 3, DEFORMED, MIN. AREA 1.8 SFT 58.000 LEFT
68 715-08083 CONCRETE ANCHOR, MIN. AREA 58 SFT 4.000 EACH
69 715-46000 PIPE END SECTION, DIAMETER 12 IN. 1.000 EACH
70 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
71 715-46010 PIPE END SECTION, DIAMETER 18 IN. 1.000 EACH
72 715-46020 PIPE END SECTION, DIAMETER 24 IN. 2.000 EACH
73  715-46055 PIPE END SECTION, MIN. AREA 1.8 SFT 4.000 EACH
74 717-12010 ARCH STRUCTURAL PLATE MIN AREA 58 SFT 212.000 SYS
75 720-45235 CATCH BASIN, E7 1.000 EACH
76 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
77 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
78 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 14,780.000 LET
79 801-06625 DETOUR ROUTE MARKER ASSEMBLY 64.000 EACH
80 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07118 BARRICADE, III-A 72.000 LET
83 801-07119 BARRICADE, III-B 256.000 LEFT
84 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 188.000 LFT
85 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 23.000 EACH
86 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
87 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 56.000 SET
88 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 58.000 SET
89 802-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 1.000 EACH
90 807-02191 HANDHOLE LIGHTING 2.000 EACH
91 807-02193 LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT 1.000 EACH
92 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 952.000 LEFT
93 807-84762 LIGHT POLE, 40 FT. E.M.H. 15.0 FT. MAST ARM, TRANSFORMER 1.000 EACH
94 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 1.000 EACH
95 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 240.000 LEFT
96 807-86910 CONNECTOR KIT, UNFUSED 1.000 EACH
97 807-86915 CONNECTOR KIT, FUSED 1.000 EACH

98 807-86930 INSULATION LINK, NON-WATERPROOFED 2.000 EACH
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CALL ORDER : 111 CONTRACT ID : IR-38504-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
100 807-86950 SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 1.000 EACH
101 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 2,475.000 LET
102 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 19,200.000 LET
103 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 18,579.000 LFT
104 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 2.000 EACH
105 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 54.000 LET
106 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 92.000 EACH
SECTION NO. 0002 ROAD RECONSTRUCTON-HMA
107 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
108 207-09934 SUBGRADE TREATMENT, TYPE IB 18,718.000 SYS
109 301-07448 COMPACTED AGGREGATE NO. 53 BASE 3,101.000 TON
110 303-01180 COMPACTED AGGREGATE NO. 53 5,089.000 TON
111 401-06264 PROFILOGRAPH, HMA LUMP LUMP
112 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 1,344.000 TON
113 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 2,291.000 TON
114 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 2,560.000 TON
115 401-10258 JOINT ADHESIVE, SURFACE 13,263.000 LET
116 401-10259 JOINT ADHESIVE, INTERMEDIATE 13,263.000 LFT
117 401-11785 LIQUID ASPHALT SEALANT 13,263.000 LFT
118 406-05520 ASPHALT FOR TACK COAT 9.000 TON
SECTION NO. 0003 ROAD RECONSTRUCTION-PCCP
119 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
120 207-09934 SUBGRADE TREATMENT, TYPE IB 18,718.000 SYS
121 301-07448 COMPACTED AGGREGATE NO. 53 BASE 160.000 TON
122 302-07455 DENSE GRADED SUBBASE 3,120.000 CYS
123 303-01180 COMPACTED AGGREGATE NO. 53 4,382.000 TON
124  401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 44.000 TON
125 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 75.000 TON
126 406-05520 ASPHALT FOR TACK COAT 1.000 TON
127 501-06266 PROFILOGRAPH PCCP LUMP LUMP
128 501-09107 QC/OA-PCCP, 9 IN. 16,380.000 SYS

129 503-05240 D-1 CONTRACTION JOINT 9,324.000 LET
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CALL ORDER : 141 CONTRACT ID : R =29425-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 45.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 10.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 4.000 EACH
16 203-02000 EXCAVATION, COMMON 7,974.000 cys
17 203-02070 BORROW 15,600.000 cys
18 203-51223 EXCAVATION, WATERWAY 945.000 CYS
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 34.000 TON
20 205-06933 TEMPORARY INLET PROTECTION 109.000 EACH
21 205-06934 TEMPORARY MULCH 18.000 TON
22 205-06937 TEMPORARY SILT FENCE 5,636.000 LFT
23 205-11591 TEMPORARY SEED MIXTURE 1,030.000 LBS
24 206-51220 EXCAVATION, WET 103.000 cyYs
25 207-08264 SUBGRADE TREATMENT, TYPE IT 1,685.000 SYS
26 207-09935 SUBGRADE TREATMENT, TYPE IC 19,838.000 SYS
27 211-02050 B BORROW 4,252.000 cys
28 211-09265 STRUCTURE BACKFILL, TYPE 2 10,287.000 cys
29 211-09266 STRUCTURE BACKFILL, TYPE 3 809.000 CYS
30 211-09267 STRUCTURE BACKFILL, TYPE 4 16.000 CYS
31 301-07448 COMPACTED AGGREGATE NO. 53 BASE 6,910.000 TON
32 302-07455 DENSE GRADED SUBBASE 54.000 cys
33 303-07449 COMPACTED AGGREGATE NO. 73 249.000 TON
34 304-07490 HMA PATCHING, TYPE B 736.000 TON
35 306-08599 MILLING, ASPHALT, 1/2 IN. 12,503.000 SYS
36 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 1,543.000 TON
37 401-07356 QC/OA-HMA, 2, 64, INTERMEDIATE, 9.5 mm 1,373.000 TON
38 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,647.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 14,078.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 14,078.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 14,078.000 LFT
42 402-07451 HMA WEDGE AND LEVEL, TYPE B 1,473.000 TON
43 406-05520 ASPHALT FOR TACK COAT 8.000 TON
44 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
45 601-02241 GUARDRAIL, REMOVE 272.000 LET
46 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 50.000 LFT
48 604-01268 HAND RAIL ALUMINUM 383.000 LFT
49 604-06070 SIDEWALK, CONCRETE 4,751.000 SYS
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CALL ORDER : 141 CONTRACT ID : R =29425-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 604-07897 CURB RAMP, CONCRETE, C 48.000 SYs
51 604-07900 CURB RAMP, CONCRETE, F 5.000 SYs
52  604-07901 CURB RAMP, CONCRETE, G 42.000 SYS
53 604-07902 CURB RAMP, CONCRETE, H 50.000 SYS
54 604-07903 CURB RAMP, CONCRETE, K 11.000 SYs
55 605-06120 CURB, CONCRETE 254.000 LFT
56 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 8,690.000 LET
57 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 314.000 SYS
58 610-07487 HMA FOR APPROACHES, TYPE B 503.000 TON
59 610-08446 PCCP FOR APPROACHES, 6 IN. 1,210.000 SYS
60 610-09108 PCCP FOR APPROACHES, 9 IN. 475.000 SYS
61 611-06497 MAILBOX ASSEMBLY, SINGLE 9.000 EACH
62 615-06490 RIGHT-OF-WAY MARKER 120.000 EACH
63 615-06505 MONUMENT, B 13.000 EACH
64 616-02320 GEOTEXTILES 1,456.000 SYS
65 616-06405 RIPRAP, REVETMENT 764.000 TON
66 621-06567 WATER 70.000 kGAL
67 621-06575 SODDING, NURSERY 17,383.000 SYs
68 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
69 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 5.000 EACH
70 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 8.000 EACH
71 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER 100.000 EACH
72 628-09402 FIELD OFFICE, B 24.000 MOS
73 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
74 628-11977 COMPUTER SYSTEM 1.000 EACH
75 701-02945 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 X 74 228.000 LFT
76 701-09558 TEST PILE, INDICATOR, PRODUCTION 128.000 LFT
77 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
78  701-09683 PILE SHOE, HP 12 X 74 34.000 EACH
79 701-95780 PILE, STEEL H, HP 12 X 74 924.000 LFT
80 703-06028 REINFORCING BARS 59,143.000 LBS
81 703-06029 REINFORCING BARS, EPOXY COATED 113,804.000 LBS
82 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 72.000 EACH
83 704-51002 CONCRETE, C, SUPERSTRUCTURE 588.900 cys
84 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
85 706-11418 RAILING, STEEL PS-1 224.000 LET
86 706-11604 RAILING, CONCRETE PS-1 18.600 cyYs
87 709-51821 SURFACE SEAL LUMP LUMP
88 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 40.000 LFT
89 715-02531 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 6 IN. 2.000 EACH
90 715-02534 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 16 IN.. 5.000 EACH
91 715-04596 WATER SERVICE 6.000 EACH
92 715-04965 WATER SERVICE LINE 310.000 LFT
93 715-04995 LINE STOP 14.000 EACH
94 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 877.000 LET
95 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 8,823.000 LET
96 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,360.000 LFT
97 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,134.000 LFT
98 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 306.000 LET
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CALL ORDER : 141 CONTRACT ID : R -29425-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 684.000 LFT
100 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 504.000 LFT
101 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 1,353.000 LEFT
102 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 SFT 94.000 LET
103 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 17.000 LET
104 715-05842 CONCRETE ANCHOR, 42 IN. 1.000 EACH
105 715-06050 CAP 7.000 EACH
106 715-06471 PIPE END SECTION, MIN. AREA 3.3 SFT 1.000 EACH
107 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 117.000 TON
108 715-09064 VIDEO INSPECTION FOR PIPE 8,312.000 LEFT
109 715-09228 INSERTION VALVE, 16 IN. 1.000 EACH
110 715-11896 WATER SERVICE CONNECTION 6.000 EACH
111 715-46000 PIPE END SECTION, DIAMETER 12 IN. 1.000 EACH
112 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
113 715-94780 WATER MAIN, DUCTILE IRON, 6 IN. 235.000 LEFT
114 715-96669 WATER MAIN, DUCTILE IRON, 16 IN. 2,200.000 LEFT
115 716-07632 PIPE INSTALLATION, TRENCHLESS, 18 IN. 215.000 LET
116 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 8,823.000 LEFT
117 718-52610 AGGREGATE FOR UNDERDRAINS 795.000 CYs
118 720-02442 PIPE PLUG EXISTING 11.000 EACH
119 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
120 720-45025 INLET, D6 1.000 EACH
121 720-45030 INLET, E7 16.000 EACH
122 720-45035 INLET, F7 5.000 EACH
123 720-45410 MANHOLE, C4 3.000 EACH
124 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 14.000 LFT
125 720-90984 MANHOLE, C2 1.000 EACH
126 720-91973 MANHOLE, H4 10.000 EACH
127 720-94612 MANHOLE, K4 11.000 EACH
128 720-96999 FIRE HYDRANT ASSEMBLY 4.000 EACH
129 720-98174 INLET, B15 37.000 EACH
130 720-98555 INLET, C15 48.000 EACH
131 731-93945 FACE PANELS, CONCRETE 1,982.000 SET
132 731-93946 WALL ERECTION 1,982.000 SFT
133 731-93947 LEVELING PAD, CONCRETE 283.000 LEFT
134 732-11770 AGGREGATE FOR DRAINAGE FILL 45.000 CYS
135 732-11811 MODULAR BLOCK WALL ERECTION 1,189.000 SET
136 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 1,189.000 SET
137 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
138 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
139 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
140 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
141 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
142 801-06775 MAINTAINING TRAFFIC LUMP LUMP
143 801-07118 BARRICADE, III-A 204.000 LEFT
144 801-07119 BARRICADE, III-B 108.000 LEFT
145 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 420.000 LFT
146 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 179.000 SET

147 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 81.000 SET
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CALL ORDER : 141 CONTRACT ID : R -29425-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
148 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 93.000 LFT
149 805-11799 RECTANGULAR RAPID FLASHING BEACON 3.000 EACH
150 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 174.000 LET
151 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,337.000 LEFT
152 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
153 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 288.000 LFT
154 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 288.000 LEFT
155 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 80.000 LEFT
156 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 48.000 EACH
157 808-10192 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, BIKE SYMBOL 68.000 EACH
158 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 454.000 LET
159 808-11953 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 18 IN. 54.000 LEFT
160 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,500.000 LEFT
161 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,221.000 LFT
162 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 455.000 LEFT
163 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 186.000 LET
164 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 884.000 LEFT
165 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 20.000 EACH

166 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 20.000 EACH
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CALL ORDER ¢ 151 CONTRACT ID : R -30260-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 2,242.000 SYS
11 202-93995 SIGNAL POLE FOUNDATION, REMOVE 1.000 EACH
12 203-02000 EXCAVATION, COMMON 3,277.000 CYS
13 203-02131 EXPLORATORY EXCAVATION 315.000 CYs
14 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
15 205-06937 TEMPORARY SILT FENCE 10,561.000 LEFT
16 205-09543 NO. 2 STONE 1,245.000 TON
17 207-08264 SUBGRADE TREATMENT, TYPE II 766.000 SYS
18 207-08266 SUBGRADE TREATMENT, TYPE III 9,562.000 SYS
19 211-09266 STRUCTURE BACKFILL, TYPE 3 35.000 CYs
20 211-09267 STRUCTURE BACKFILL, TYPE 4 30.000 CYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 6,181.000 TON
22 304-07489 HMA PATCHING, TYPE A 82.000 TON
23 304-07490 HMA PATCHING, TYPE B 467.000 TON
24 406-05520 ASPHALT FOR TACK COAT 2.000 TON
25 502-06627 PCCP, 6 IN. 829.000 SYS
26 502-11543 PCCP, 4 IN. 42.000 SYS
27 506-06333 PCCP PATCHING, FULL DEPTH 801.000 SYS
28 603-93373 FENCE PEDESTRIAN 254.000 LET
29 604-05528 HMA FOR SIDEWALK 1,679.000 TON
30 604-06070 SIDEWALK, CONCRETE 29.000 SYS
31 604-07894 CURB RAMP, CONCRETE, A 51.000 SYS
32 604-07900 CURB RAMP, CONCRETE, F 72.000 SYS
33 604-11738 DETECTABLE WARNING ELEMENT 192.000 LET
34 605-06120 CURB, CONCRETE 1,333.000 LFT
35 605-06215 CENTER CURB, D CONCRETE 7.000 LET
36 605-52807 CURB AND GUTTER, COMBINED 743.000 LET
37 610-07486 HMA FOR APPROACHES, TYPE A 19.000 TON
38 610-07487 HMA FOR APPROACHES, TYPE B 154.000 TON
39 610-09108 PCCP FOR APPROACHES, 9 IN. 499.000 SYS
40 615-06495 RIGHT-OF-WAY MARKER, RESET 2.000 EACH
41 616-02320 GEOTEXTILES 1,033.000 SYS
42  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
43 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 13,131.000 SYS
44 621-06560 MULCHED SEEDING U 13,131.000 SYS
45 628-09402 FIELD OFFICE, B 12.000 MOS
46 702-51005 CONCRETE, A, SUBSTRUCTURE 3.000 CYsS
47 702-51015 CONCRETE, B, FOOTINGS 2.300 CYs
48 703-06028 REINFORCING BARS 128.000 LBS
49 712-08257 PREFABRICATED LUMP LUMP
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CALL ORDER . 151 CONTRACT ID : R -30260-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES
50 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 230.000 LFT
51 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 15.000 LFT
52  720-01894 CASTING, FURNISH AND ADJUST TO GRADE 9.000 EACH
53 720-07309 TRENCH DRAIN 63.000 LET
54 720-44296 INLET, CAP 4.000 EACH
55 720-45030 INLET, E7 3.000 EACH
56 720-45035 INLET, F7 1.000 EACH
57  720-45045 INLET, J10 1.000 EACH
58 720-45055 INLET, M10 1.000 EACH
59 732-11810 MODULAR BLOCK WALL 848.000 SET
60 732-11811 MODULAR BLOCK WALL ERECTION 848.800 SET
61 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
62 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 1.000 EACH
66 802-04250 SIGN, TRAIL INFORMATION 3.000 EACH
67 802-04250 SIGN, TRAIL INFORMATION 3.000 EACH
68 802-04250 SIGN, TRAIL INFORMATION 3.000 EACH
69 802-04314 SIGN 46.000 EACH
70 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 126.000 LFT
71 802-07060 SIGN, SHEET, RELOCATE 13.000 EACH
72 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 43.000 SEFT
73 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 51.000 SFT
74 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 1.000 EACH
75 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 14.000 EACH
76 805-02645 SIGNAL PEDESTAL FOUNDATION, A 14.000 EACH
77 805-04148 STRAIN POLE, RELOCATE 1.000 EACH
78 805-05405 SIGNAL POLE, PEDESTAL, 4FT 3.000 EACH
79 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 3.000 EACH
80 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 1.000 EACH
81 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 14.000 EACH
82 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
83 805-78420 DISCONNECT HANGER 2.000 EACH
84 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,429.000 LFT
85 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 2,319.000 LET
86 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 2,441.000 LET
87 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 491.000 LFT
88 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 116.000 LEFT
89 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
90 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 590.000 LFT
91 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 11.000 EACH
92 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 492.000 LFT
93 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 1,733.000 LFT
94 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 2.000 EACH
95 808-05929 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 836.000 LFT
96 808-06368 TRANSVERSE MARKING, REMOVE 211.000 LFT
97 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 24.000 LFT

98 808-10074 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 1,656.000 LFT
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CALL ORDER ¢ 151 CONTRACT ID : R -30260-B
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES
99 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 277.000 LEFT

100 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER : 171 CONTRACT ID : R -34353-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 3,737.000 SYS
12 205-06933 TEMPORARY INLET PROTECTION 69.000 EACH
13 207-09935 SUBGRADE TREATMENT, TYPE IC 3,735.000 SYS
14 211-092064 STRUCTURE BACKFILL, TYPE 1 299.000 CYS
15 301-07448 COMPACTED AGGREGATE NO. 53 BASE 229.000 TON
16 303-01180 COMPACTED AGGREGATE NO. 53 1,163.000 TON
17 304-07783 HMA PATCHING, TYPE D 2,122.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 103,194.000 SYS
19 306-08036 MILLING, ASPHALT, 2 IN. 55,526.000 SYS
20 306-11872 MILLING, PROFILE 104,425.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 3,161.000 TON
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 4,993.000 TON
24 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 1,313.000 TON
25  401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 135.000 TON
26 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 202.000 TON
27 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 2,889.000 TON
28 401-07406 QC/OA-HMA, 1, 64, BASE, 25.0 mm 808.000 TON
29  401-07410 QC/OA-HMA, 5, 64, BASE, 25.0 mm 1,659.000 TON
30 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 467.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 155,785.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,147.000 LFT
33 401-11785 LIQUID ASPHALT SEALANT 155,785.000 LFT
34 406-05520 ASPHALT FOR TACK COAT 74.000 TON
35 410-11846 QC/QA-HMA, 5, 76, SURFACE, 12.5 mm - SMA 17,360.000 TON
36 415-11527 BASE SEAL 4.000 TON
37 506-06333 PCCP PATCHING, FULL DEPTH 686.000 SYS
38 601-92948 GUARDRAIL, ADJUST HEIGHT 1,895.000 LFT
39 602-01064 CONCRETE BARRIER 81.000 LFT
40 606-07484 MILLED HMA CORRUGATIONS 53,872.000 LFT
41 615-06505 MONUMENT, B 6.000 EACH
42 615-06510 MONUMENT, C 1.000 EACH
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
44 621-06560 MULCHED SEEDING U 3,837.000 SYS
45 628-09403 FIELD OFFICE, C 12.000 MOS
46 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 33,092.000 LET
47 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 3,295.000 LFT
48 718-06526 HMA FOR UNDERDRAINS 3,599.000 TON
49 718-06528 OUTLET PROTECTOR, 1 60.000 EACH
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CALL ORDER : 171 CONTRACT ID R -34353-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 718-06529 OUTLET PROTECTOR, 2 14.000 EACH
51 718-06531 OUTLET PROTECTOR, 3 18.000 EACH
52 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,500.000 LFT
53 718-52610 AGGREGATE FOR UNDERDRAINS 4,704.000 CYS
54 718-99153 GEOTEXTILES FOR UNDERDRAIN 30,377.000 SYS
55 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
57 801-06201 TEMPORARY PANEL SIGNS 120.000 SFT
58 801-06202 TEMPORARY PANEL SIGN SUPPORTS 72.000 LET
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 250,867.000 LET
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
62 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
63 801-06710 FLASHING ARROW SIGN 360.000 DAY
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
66 801-07118 BARRICADE, III-A 28.000 LET
67 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 34,345.000 LET
68 808-06716 LINE, REMOVE 37,907.000 LET
69 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
70 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 39,654.000 LET
71 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 39,510.000 LET
72 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 4,028.000 LET
73 808-10039 LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN. 91.000 LET
74 808-10043 LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN. 334.000 LET
75 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 16,524.000 LET
76 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 6.000 EACH
77 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 1,987.000 LET
78 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 42.000 LET
79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,223.000 EACH
80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,223.000 EACH
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CALL ORDER . 181 CONTRACT ID : R -34426-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 40.000 LET
13 203-02000 EXCAVATION, COMMON 180.000 cYs
14 203-02070 BORROW 330.000 cys
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 6.000 TON
16 205-06937 TEMPORARY SILT FENCE 650.000 LFT
17 207-09935 SUBGRADE TREATMENT, TYPE IC 387.000 SYS
18 211-09265 STRUCTURE BACKFILL, TYPE 2 227.000 CYS
19 303-01180 COMPACTED AGGREGATE NO. 53 53.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 560.000 SYS
21 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 65.000 TON
22 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 40.000 TON
23 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 82.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 269.000 LFT
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 488.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 269.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 0.300 TON
28  601-02241 GUARDRAIL, REMOVE 518.000 LET
29 615-06490 RIGHT-OF-WAY MARKER 3.000 EACH
30 615-06505 MONUMENT, B 2.000 EACH
31 616-02320 GEOTEXTILES 69.000 SYs
32 616-06405 RIPRAP, REVETMENT 34.000 TON
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-02770 EROSION CONTROL BLANKET 260.000 SYS
35 621-03909 SEED MIXTURE, NATIVE 2.000 LBS
36 621-03909 SEED MIXTURE, NATIVE 2.000 LBS
37 621-06559 MULCHED SEEDING R 1,100.000 SYS
38 628-09401 FIELD OFFICE, A 8.000 MOS
39 628-09409 MOBILE INTERNET SERVICE 8.000 MOS
40 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
41 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
42 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
43 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 16.000 MOS
44 714-11130 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 60.000 LFT
45 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 40.000 LFT
46 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
47 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
48 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
49 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
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CALL ORDER ;181 CONTRACT ID : R -34426-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-07118 BARRICADE, III-A 72.000 LET
52 801-07119 BARRICADE, III-B 48.000 LET
53 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 39.000 LEFT
54 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
55 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 7.000 SET
56 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 60.000 LET
57 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 540.000 LFT
58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH

59 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4.000 EACH
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CALL ORDER : 191 CONTRACT ID : R -34447-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 14.000 LFT
10 202-02279 CURB AND GUTTER, REMOVE 1,233.000 LFT
11 202-52710 SIDEWALK CONCRETE, REMOVE 709.000 SYS
12 207-09935 SUBGRADE TREATMENT, TYPE IC 287.000 SYS
13 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1.000 TON
14 304-07783 HMA PATCHING, TYPE D 454.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 89,323.000 SYS
16 306-08432 MILLING, APPROACH 7,359.000 SYS
17 401-07335 QC/OA-HMA, 4, 76, SURFACE, 9.5 mm 7,370.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 24,760.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 24,760.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 24.000 TON
21 604-06070 SIDEWALK, CONCRETE 30.300 SYS
22 604-07896 CURB RAMP, CONCRETE, B 40.800 SYS
23 604-07900 CURB RAMP, CONCRETE, F 530.400 SYs
24 604-07902 CURB RAMP, CONCRETE, H 124.300 SYS
25 605-06120 CURB, CONCRETE 88.000 LET
26 605-06140 CURB AND GUTTER, CONCRETE 1,196.000 LFT
27 610-07487 HMA FOR APPROACHES, TYPE B 607.000 TON
28 621-06567 WATER 1.000 KGAL
29 621-06574 SODDING 198.000 SYS
30 628-09402 FIELD OFFICE, B 8.000 MOS
31 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
32 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
33 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
34 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
35 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
36 715-94530 ADJUST WATER VALVE TO GRADE 2.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 19.000 EACH
38 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 30.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,745.000 LFT
41 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 421.000 LFT
42 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABRLE, LANE 93.000 EACH
43 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 123.000 LFT
44 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 165.000 LFT
45 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-11662 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 12 IN. 41.000 LFT
48 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 43,950.000 LFT
49 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 13,350.000 LFT
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CALL ORDER : 191 CONTRACT ID : R -34447-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 604.000 LFT
51 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,123.000 LEFT
52 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,808.000 LEFT
53 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 160.000 LEFT
54 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 41.000 LET
55 808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. 380.000 LFT
56 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 123.000 LEFT
57 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 165.000 LEFT
58 808-10063 LINE, MULTI-COMPONENT, DOTTED, YELLOW, 6 IN. 41.000 LEFT
59 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 93.000 EACH
60 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 50.000 LEFT
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 48.000 EACH

62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 48.000 EACH
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CALL ORDER : 201 CONTRACT ID : R -34518-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02245 TREE 6 IN., REMOVE 3.000 EACH
11 201-02250 TREE 10 IN., REMOVE 14.000 EACH
12 201-02255 TREE 18 IN., REMOVE 7.000 EACH
13 201-02260 TREE 30 IN., REMOVE 1.000 EACH
14 201-02270 TREE 60 IN., REMOVE 1.000 EACH
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 62.000 SYS
17 203-02000 EXCAVATION, COMMON 3,040.000 cys
18 203-02070 BORROW 1,010.000 cyYs
19 205-06933 TEMPORARY INLET PROTECTION 45.000 EACH
20 205-06934 TEMPORARY MULCH 10.000 TON
21 205-06937 TEMPORARY SILT FENCE 6,081.000 LFT
22 205-09543 NO. 2 STONE 200.000 TON
23 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 60.000 LFT
24 205-11591 TEMPORARY SEED MIXTURE 738.000 LBS
25 207-08264 SUBGRADE TREATMENT, TYPE IT 1,635.000 SYS
26 207-08265 SUBGRADE TREATMENT, TYPE IIA 15,385.000 SYS
27 211-02050 B BORROW 1,950.000 cys
28 211-09264 STRUCTURE BACKFILL, TYPE 1 5,098.000 CYS
29 211-09266 STRUCTURE BACKFILL, TYPE 3 1,100.000 CYS
30 301-07448 COMPACTED AGGREGATE NO. 53 BASE 3,785.000 TON
31 303-01180 COMPACTED AGGREGATE NO. 53 80.000 TON
32 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 30.000 TON
33 304-07491 HMA PATCHING, TYPE C 25.000 TON
34 306-08043 MILLING, TRANSITION 100.000 SYS
35 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 835.000 TON
36 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 140.000 TON
37  401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 115.000 TON
38 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,332.000 TON
39 402-10086 HMA FOR TEMPORARY PAVEMENT, C 80.000 TON
40 406-05520 ASPHALT FOR TACK COAT 3.000 TON
41 604-06070 SIDEWALK, CONCRETE 790.000 SYS
42 605-06140 CURB AND GUTTER, CONCRETE 5,030.000 LFT
43 610-07487 HMA FOR APPROACHES, TYPE B 163.000 TON
44 610-08446 PCCP FOR APPROACHES, 6 IN. 983.000 SYS
45 610-09108 PCCP FOR APPROACHES, 9 IN. 300.000 SYS
46 611-06497 MAILBOX ASSEMBLY, SINGLE 15.000 EACH
47 616-02320 GEOTEXTILES 470.000 SYS
48 616-06405 RIPRAP, REVETMENT 9.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
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CALL ORDER : 201 CONTRACT ID : R -34518-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 621-06545 FERTILIZER 1.000 TON
51  621-06554 SEED MIXTURE U 260.000 LBS
52 621-06559 MULCHED SEEDING R 3,570.000 SYS
53  621-06565 MULCHING MATERIAL 4.000 TON
54 621-06567 WATER 3.000 kGAL
55 621-06570 TOPSOIL 1,005.000 cys
56 621-06574 SODDING 1,346.000 SYS
57 621-06575 SODDING, NURSERY 705.000 SYS
58 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 50.000 EACH
59  628-09402 FIELD OFFICE, B 9.000 MOS
60 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
61 628-11977 COMPUTER SYSTEM 1.000 EACH
62 714-11086 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 17.000 LFT
63 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 85.000 LET
64 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 182.000 LFT
65 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 5.000 LET
66 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 124.000 LFT
67 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 704.000 LFT
68 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 83.000 LET
69 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 26.000 LET
70 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,653.000 LFT
71 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 2,504.000 LET
72 715-09064 VIDEO INSPECTION FOR PIPE 5,339.000 LFT
73  715-11665 PIPE END SECTION, DIAMETER 6 IN. 1.000 EACH
74 715-11896 WATER SERVICE CONNECTION 10.000 EACH
75 715-46005 PIPE END SECTION, DIAMETER 15 IN. 5.000 EACH
76 715-46030 PIPE END SECTION, DIAMETER 30 IN. 1.000 EACH
77  720-01092 MANHOLE, J15 MODIFIED 6.000 EACH
78 720-03757 MANHOLE, C15 8.000 EACH
79 720-04682 INLET 11.000 EACH
80 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
81 720-45410 MANHOLE, C4 1.000 EACH
82 720-90129 MANHOLE, J2 1.000 EACH
83 720-95422 MANHOLE, J4 6.000 EACH
84 720-96999 FIRE HYDRANT ASSEMBLY 3.000 EACH
85 720-98174 INLET, B15 9.000 EACH
86 720-98555 INLET, C15 10.000 EACH
87 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
88 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
89 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
90 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
91 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,930.000 LET
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
94 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP
96 801-07119 BARRICADE, III-B 96.000 LET
97 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 166.000 LFT

98 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 31.000 LFT
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CALL ORDER : 201 CONTRACT ID : R -34518-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
100 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS 20.000 SET
101 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 25.000 SET
102 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 23.000 SET
103 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 63.000 SFT
104 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 144.000 LET
105 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,522.000 LET
106 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,684.000 LET
107 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 165.000 LFT
108 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 8.000 EACH
109 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 611.000 LET

110 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 100.000 LFT
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CALL ORDER : 211 CONTRACT ID : R -34585-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 87.000 cys
13 203-02070 BORROW 20.000 cyYs
14 203-04523 DEWATERING LUMP LUMP
15 205-06934 TEMPORARY MULCH 0.200 TON
16 205-08594 FILTER SOCK 107.000 LET
17 205-11590 TEMPORARY MULCH STABILIZATION, TYPE C 163.000 SYS
18 205-11591 TEMPORARY SEED MIXTURE 10.000 LBS
19 207-08204 SUBGRADE TREATMENT, TYPE IT 338.000 SYS
20 211-09265 STRUCTURE BACKFILL, TYPE 2 70.000 CYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 79.000 TON
22 303-07449 COMPACTED AGGREGATE NO. 73 23.000 TON
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 12.000 TON
24 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 29.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 200.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 200.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 200.000 LFT
28 406-05520 ASPHALT FOR TACK COAT 0.200 TON
29 615-06490 RIGHT-OF-WAY MARKER 12.000 EACH
30 615-06505 MONUMENT, B 2.000 EACH
31 616-02320 GEOTEXTILES 584.000 SYs
32 616-05688 RIPRAP, CLASS 1 166.000 TON
33 616-05689 RIPRAP, CLASS 2 90.000 TON
34 616-06451 RIPRAP, UNIFORM 40.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-06559 MULCHED SEEDING R 163.000 SYS
37 628-09401 FIELD OFFICE, A 7.000 MOS
38 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
39 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
40 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
41 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
42 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 14.000 MOS
43 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
44 628-11977 COMPUTER SYSTEM 1.000 EACH
45 715-05136 PIPE, TYPE 1, CIRCULAR, 72 IN. 38.000 LFT
46 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 34.000 TON
47 715-08655 PIPE END SECTION, DIA 72 IN. 2.000 EACH
48 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
49 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
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CALL ORDER : 211 CONTRACT ID : R -34585-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
52 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07118 BARRICADE, III-A 48.000 LET
55 801-07119 BARRICADE, III-B 48.000 LET
56 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 200.000 LET

57 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 200.000 LEFT
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CALL ORDER : 221 CONTRACT ID : R -34821-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02245 TREE 6 IN., REMOVE 8.000 EACH
9 201-02250 TREE 10 IN., REMOVE 9.000 EACH
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02928 CATCH BASIN, REMOVE 1.000 EACH
12 202-96133 PIPE, REMOVE 20.500 LEFT
13 203-02000 EXCAVATION, COMMON 339.000 CYS
14 203-02070 BORROW 50.000 CYs
15 205-03371 SEDIMENT, REMOVE 10.000 CYs
16 205-06933 TEMPORARY INLET PROTECTION 23.000 EACH
17 205-06934 TEMPORARY MULCH 1.800 TON
18 205-06937 TEMPORARY SILT FENCE 1,691.000 LEFT
19 205-11591 TEMPORARY SEED MIXTURE 135.000 LBS
20 207-08264 SUBGRADE TREATMENT, TYPE II 436.000 SYS
21 211-09264 STRUCTURE BACKFILL, TYPE 1 9.000 CYS
22 506-06333 PCCP PATCHING, FULL DEPTH 114.000 SYS
23 604-06070 SIDEWALK, CONCRETE 2,200.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 47.000 SYS
25 604-07903 CURB RAMP, CONCRETE, K 30.000 SYS
26 604-07904 CURB RAMP, CONCRETE, L 8.000 SYS
27 605-02278 CURB, REMOVE 540.000 LFT
28 605-06090 CURB, INTEGRAL CONCRETE 495.000 LET
29 605-52807 CURB AND GUTTER, COMBINED 30.000 LET
30 605-97937 CURB AND GUTTER, ROLL CURB 15.000 LFT
31 610-08446 PCCP FOR APPROACHES, 6 IN. 50.000 SYS
32 610-09108 PCCP FOR APPROACHES, 9 IN. 386.000 SYS
33 615-06490 RIGHT-OF-WAY MARKER 4.000 EACH
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
35 621-06567 WATER 27.600 kGAL
36 621-06570 TOPSOIL 190.000 CYS
37 621-06575 SODDING, NURSERY 1,725.000 SYS
38 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 10.000 LEFT
39 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
40 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
41 720-45265 PIPE CATCH BASIN, 15 IN. 1.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
43 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
44 801-06710 FLASHING ARROW SIGN 30.000 DAY
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
47 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 40.000 LEFT
48 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 6.000 EACH
49 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
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CALL ORDER : 221 CONTRACT ID : R -34821-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL
50 805-04133 SIGNAL POLE, PEDESTAL, 12FT 2.000 EACH
51 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 2.000 EACH
52 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 580.000 LET
53 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 980.000 LEFT
54 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 60.000 LET

55 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 530.000 LFT
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CALL ORDER : 231 CONTRACT ID : R -34928-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 205-06937 TEMPORARY SILT FENCE 150.000 LFT
10 616-02320 GEOTEXTILES 183.000 SYS
11 616-05688 RIPRAP, CLASS 1 66.000 TON
12 616-05689 RIPRAP, CLASS 2 94.000 TON
13 616-06405 RIPRAP, REVETMENT 33.000 TON
14 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
15 621-02770 EROSION CONTROL BLANKET 24.000 SYS
16 621-06559 MULCHED SEEDING R 140.000 SYS
17 702-51005 CONCRETE, A, SUBSTRUCTURE 9.000 CYS
18 703-06029 REINFORCING BARS, EPOXY COATED 738.000 LBS
19 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN. 173.000 LEFT
20 725-08296 PIPE LINER CURED-IN-PLACE 48 IN 525.000 LEFT
21 725-10245 PERPETUATION, EXISTING PIPE 1.000 EACH
22 725-11299 PIPE LINER, CURED-IN-PLACE, 66 IN 138.000 LEFT
23  725-12053 LINER PIPE, THERMOPLASTIC, DEFORMED, 55.0-56.6 SFT 173.000 LEFT
24 801-03290 CONSTRUCTION SIGN, C 28.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
26 801-06710 FLASHING ARROW SIGN 14.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 25

CALL ORDER : 235 CONTRACT ID : R -35193-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-06541 REMOVE 1.000 EACH
12 202-91385 INLET, REMOVE 16.000 EACH
13 202-93047 MANHOLE, REMOVE 1.000 EACH
14 202-96133 PIPE, REMOVE 351.000 LFT
15 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 3.000 EACH
16 203-02000 EXCAVATION, COMMON 2,914.000 cys
17 205-06933 TEMPORARY INLET PROTECTION 49.000 EACH
18 205-06934 TEMPORARY MULCH 2.500 TON
19 205-11591 TEMPORARY SEED MIXTURE 150.000 LBS
20 207-08264 SUBGRADE TREATMENT, TYPE IT 5,788.000 SYS
21 211-02050 B BORROW 4,989.000 cys
22 211-092064 STRUCTURE BACKFILL, TYPE 1 3,565.000 CYS
23 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,068.000 TON
24 303-07449 COMPACTED AGGREGATE NO. 73 80.000 TON
25 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 620.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 160.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 395.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 891.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 2,415.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,355.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 2,415.000 LFT
32 406-05521 ASPHALT FOR TACK COAT 7,298.000 SYS
33 604-06070 SIDEWALK, CONCRETE 1,096.000 SYS
34 604-07896 CURB RAMP, CONCRETE, B 201.000 SYS
35 604-07900 CURB RAMP, CONCRETE, F 47.000 SYs
36 604-07901 CURB RAMP, CONCRETE, G 148.000 SYS
37  604-07902 CURB RAMP, CONCRETE, H 21.000 SYS
38 605-06120 CURB, CONCRETE 931.000 LFT
39 605-06140 CURB AND GUTTER, CONCRETE 2,268.000 LFT
40 610-09108 PCCP FOR APPROACHES, 9 IN. 647.000 SYS
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-01852 MULCHED SEEDING GRASS, 2 3,112.000 SYS
43 621-06545 FERTILIZER 0.100 TON
44 621-06567 WATER 10.000 KGAL
45 621-06575 SODDING, NURSERY 1,178.000 SYS
46 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
47 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
48 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
49 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
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CALL ORDER : 235 CONTRACT ID : R -35193-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 628-09402 FIELD OFFICE, B 9.000 MOS
51 702-90915 CONCRETE, CLASS, A 2.300 CYs
52 715-01336 GATE VALVE 12 IN. 2.000 EACH
53 715-01898 WATER MAIN, DUCTILE IRON, 10 IN. 90.000 LEFT
54 715-01902 WATER SERVICE LINE, 2 IN 56.000 LFT
55 715-03033 BLOW OFF ASSEMBLY 1.000 EACH
56 715-03053 METER PIT 7.000 EACH
57 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 2,210.000 LFT
58 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 4.000 LEFT
59 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 16.000 LEFT
60 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 700.000 LET
61 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 223.000 LEFT
62 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 395.000 LEFT
63 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 573.000 LEFT
64 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 375.000 TON
65 715-91739 WATER SERVICE LINE, 0.75 IN 226.000 LET
66 715-91742 WATER METER RELOCATE 2.000 EACH
67 715-92544 WATER MAIN, DUCTILE IRON, 12 IN. 778.000 LEFT
68 715-94780 WATER MAIN, DUCTILE IRON, 6 IN. 405.000 LEFT
69 715-95866 GATE VALVE 6 IN. 1.000 EACH
70 715-98265 WATER MAIN, DUCTILE IRON, 4 IN. 20.000 LEFT
71  720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
72 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
73 720-45042 INLET, HAS5 8.000 EACH
74 720-45045 INLET, J10 2.000 EACH
75 720-45055 INLET, M10 4.000 EACH
76 720-45410 MANHOLE, C4 7.000 EACH
77 720-45510 MANHOLE, C4 MODIFIED 1.000 EACH
78 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 28.000 LET
79 720-93501 MANHOLE, L4 1.000 EACH
80 720-94612 MANHOLE, K4 1.000 EACH
81 720-95422 MANHOLE, J4 16.000 EACH
82 720-96999 FIRE HYDRANT ASSEMBLY 3.000 EACH
83 720-98174 INLET, B15 21.000 EACH
84 720-98555 INLET, C15 10.000 EACH
85 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
86 801-04308 ROAD CLOSURE SIGN ASSEMBLY 21.000 EACH
87 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
88 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
89 801-06775 MAINTAINING TRAFFIC LUMP LUMP
90 801-07119 BARRICADE, III-B 486.000 LEFT
91 802-07058 SIGN, SHEET, ASSEMBLY RELOCATE 30.000 EACH
92 805-06595 CONDUIT, PVC, 2 IN. 35.000 LEFT
93 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 640.000 LFT
94 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 60.000 LEFT
95 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
96 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 160.000 LFT
97 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,374.000 LFT

98 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 178.000 LFT
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CALL ORDER : 235 CONTRACT ID : R -35193-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

99 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 957.000 LFT
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CALL ORDER : 241 CONTRACT ID : R -35351-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 25.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 25.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 16,534.000 SYS
15 202-02271 HEADWALL, REMOVE 3.000 EACH
16 202-02273 CENTER CURB, CONCRETE, REMOVE 111.000 SYS
17 202-02274 CURB, CONCRETE INTEGRAL, REMOVE 89.000 LFT
18 202-02278 CURB, CONCRETE, REMOVE 2,557.000 LFT
19 202-02279 CURB AND GUTTER, REMOVE 5,067.000 LFT
20 202-02637 PIPE ABANDON AND GROUT FILL 184.000 LFT
21 202-52710 SIDEWALK CONCRETE, REMOVE 477.000 SYS
22 202-74035 SIGN, REMOVE 6.000 EACH
23 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 36.000 EACH
24 202-91385 INLET, REMOVE 45.000 EACH
25 202-93047 MANHOLE, REMOVE 8.000 EACH
26 202-96133 PIPE, REMOVE 3,093.000 LFT
27 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
28 202-99626 FOUNDATION FOR SIGNING, REMOVE 8.000 EACH
29  203-02000 EXCAVATION, COMMON 19,680.000 cys
30 205-03371 SEDIMENT, REMOVE 50.000 CYS
31 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 18.000 TON
32 205-06933 TEMPORARY INLET PROTECTION 118.000 EACH
33 205-06934 TEMPORARY MULCH 12.300 TON
34 205-09543 NO. 2 STONE 200.000 TON
35 205-11587 TEMPORARY GEOTEXTILE 470.000 SYS
36 205-11591 TEMPORARY SEED MIXTURE 735.000 LBS
37 207-08264 SUBGRADE TREATMENT, TYPE IT 4,110.000 SYS
38 207-08268 SUBGRADE TREATMENT, TYPE IV 3,594.000 SYS
39 207-09934 SUBGRADE TREATMENT, TYPE IB 32,820.000 SYS
40 207-09935 SUBGRADE TREATMENT, TYPE IC 1,312.000 SYS
41 211-02050 B BORROW 2,790.000 cyYs
42 211-09264 STRUCTURE BACKFILL, TYPE 1 3,015.000 CYS
43 214-11796 GEOGRID, TYPE IB 3,594.000 SYS
44 301-07448 COMPACTED AGGREGATE NO. 53 BASE 39.000 TON
45 304-07494 WIDENING WITH HMA, TYPE C 369.000 TON
46 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,990.000 SYS
47 306-08043 MILLING, TRANSITION 519.000 SYS
48 401-06264 PROFILOGRAPH, HMA LUMP LUMP
49 401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 13.800 TON
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CALL ORDER t 241 CONTRACT ID : R -35351-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,566.000 TON
51 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 3,931.000 TON
52 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 40.200 TON
53 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 6,173.000 TON
54 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 4,852.000 TON
55 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 3,676.000 TON
56 401-10258 JOINT ADHESIVE, SURFACE 17,667.000 LET
57 401-10259 JOINT ADHESIVE, INTERMEDIATE 16,837.000 LFT
58 401-11785 LIQUID ASPHALT SEALANT 17,667.000 LFT
59 402-10086 HMA FOR TEMPORARY PAVEMENT, C 1,187.000 TON
60 406-05520 ASPHALT FOR TACK COAT 23.400 TON
61 415-11527 BASE SEAL 25.600 TON
62 604-06070 SIDEWALK, CONCRETE 3,454.000 SYS
63 604-07897 CURB RAMP, CONCRETE, C 17.500 SYS
64 604-07900 CURB RAMP, CONCRETE, F 186.000 SYS
65 604-07901 CURB RAMP, CONCRETE, G 7.000 SYS
66 604-07904 CURB RAMP, CONCRETE, L 64.000 SYS
67 605-06090 CURB, INTEGRAL CONCRETE 1,234.000 LFT
68 605-06120 CURB, CONCRETE 56.000 LFT
69 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 11,236.000 LET
70 605-06255 CENTER CURB, D CONCRETE 453.000 SYS
71 610-07487 HMA FOR APPROACHES, TYPE B 54.000 TON
72 610-09108 PCCP FOR APPROACHES, 9 IN. 3,869.000 SYS
73  615-06505 MONUMENT, B 10.000 EACH
74 615-06510 MONUMENT, C 5.000 EACH
75 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
76 616-02320 GEOTEXTILES 165.000 SYS
77 616-06405 RIPRAP, REVETMENT 70.600 TON
78 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
79 621-02770 EROSION CONTROL BLANKET 2,232.000 SYS
80 621-06545 FERTILIZER 1.200 TON
81 621-06570 TOPSOIL 2,510.000 CYS
82 621-06574 SODDING 227.000 SYS
83 621-06575 SODDING, NURSERY 9,932.000 SYS
84 621-07762 COMPOST AMENDED SOIL 400.000 CYs
85 628-09402 FIELD OFFICE, B 12.000 MOS
86 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
87 628-11977 COMPUTER SYSTEM 1.000 EACH
88 715-02185 WATER SERVICE LINE, 1.50 IN 322.000 LET
89 715-02874 CURB STOP AND BOX 1.000 EACH
90 715-03053 METER PIT 3.000 EACH
91 715-04750 CORPORATION STOP 3.000 EACH
92 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 12,442.000 LFT
93 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 565.000 LFT
94 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 449.000 LEFT
95 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 26.000 LEFT
96 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,636.000 LFT
97 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 949.000 LFT
98 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 587.000 LEFT
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SECTION NO. 0001 ROAD RECONSTRUCTION
99 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 2,344.000 LFT
100 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 46.000 LFT
101 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 65.000 LEFT
102 715-05408 PIPE, SANITARY SEWER, 8 IN. 326.000 LET
103 715-05411 PIPE, SANITARY SEWER, 12 IN. 40.000 LFT
104 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 20.000 LFT
105 715-05756 PIPE EXTENSION, CIRCULAR, 12 IN. 14.000 LFT
106 715-06568 PIPE EXTENSION, CIRCULAR, 10 IN. 11.000 LET
107 715-09064 VIDEO INSPECTION FOR PIPE 6,232.000 LEFT
108 715-46000 PIPE END SECTION, DIAMETER 12 IN. 4.000 EACH
109 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
110 715-46020 PIPE END SECTION, DIAMETER 24 IN. 3.000 EACH
111 715-94530 ADJUST WATER VALVE TO GRADE 7.000 EACH
112 718-06531 OUTLET PROTECTOR, 3 3.000 EACH
113 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
114 718-52610 AGGREGATE FOR UNDERDRAINS 1,317.000 CYS
115 718-99153 GEOTEXTILES FOR UNDERDRAIN 13,627.000 SYS
116 720-01092 MANHOLE, J15 MODIFIED 1.000 EACH
117 720-03757 MANHOLE, C15 1.000 EACH
118 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
119 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
120 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
121 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
122 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
123 720-45010 INLET, A3 2.000 EACH
124 720-45030 INLET, E7 3.000 EACH
125 720-45075 INLET, R13 2.000 EACH
126 720-45080 INLET, S14 1.000 EACH
127 720-45410 MANHOLE, C4 40.000 EACH
128 720-45410 MANHOLE, C4 3.000 EACH
129 720-91352 CATCH BASIN, F7 1.000 EACH
130 720-93409 INLET, B15 MODIFIED 20.000 EACH
131 720-93411 INLET, C15 MODIFIED 1.000 EACH
132 720-93501 MANHOLE, L4 1.000 EACH
133 720-94612 MANHOLE, K4 3.000 EACH
134 720-94713 CATCH BASIN, Cl5 MODIFIED 22.000 EACH
135 720-95164 CATCH BASIN, B15 MODIFIED 15.000 EACH
136 720-95422 MANHOLE, J4 5.000 EACH
137 720-98363 CATCH BASIN, MODIFIED 1.000 EACH
138 732-03944 BACKFLOW PREVENTER 3.000 EACH
139 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
140 801-03291 CONSTRUCTION SIGN, D 1.000 EACH
141 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
142 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 27,754.000 LFT
143 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 39.000 EACH
144 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 434.000 LEFT
145 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
146 801-06640 CONSTRUCTION SIGN, A 24.000 EACH

147 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
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SECTION NO. 0001 ROAD RECONSTRUCTION
148 801-06775 MAINTAINING TRAFFIC LUMP LUMP
149 801-07118 BARRICADE, III-A 288.000 LET
150 801-07119 BARRICADE, III-B 84.000 LET
151 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 350.000 LET
152 801-94295 SIGNAL HEAD RELOCATE 16.000 EACH
153 802-02844 OVERHEAD SIGN STRUCTURE, MONOTUBE, REMOVE 3.000 EACH
154 802-04089 SIGN, SHEET, REMOVE 3.000 EACH
155 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 265.580 LET
156 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 46.680 LET
157 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 205.500 SFT
158 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 58.610 SFT
159 802-74070 OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE 1.000 EACH
160 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
161 805-01421 SERVICE POINT RISER AND WEATHERHEAD 1.000 EACH
162 805-01842 HANDHOLE SIGNAL TYPE 1 17.000 EACH
163 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,762.000 LET
164 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 16.000 EACH
165 805-02373 SIGNAL CABLE, INTERCONNECT, FIBER OPTIC 959.000 LET
166 805-02437 CONTROLLER, RELOCATE AND REWIRE 1.000 EACH
167 805-02645 SIGNAL PEDESTAL FOUNDATION, A 16.000 EACH
168 805-09845 CONTACT CLOSURE CARD 10.000 EACH
169 805-09846 RECEIVER PROCESSOR 8.000 EACH
170 805-10107 WIRELESS MAGNETOMETER DETECTOR 30.000 EACH
171 805-10107 WIRELESS MAGNETOMETER DETECTOR 168.000 EACH
172 805-11817 PEDESTRIAN PUSH BUTTON, APS 16.000 EACH
173 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 26.000 EACH
174 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 2.000 EACH
175 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 186.000 LET
176 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 2,768.000 LET
177 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 6,621.000 LET
178 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 101.000 LET
179 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 232.000 LET
180 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
181 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 16.000 EACH
182 807-02191 HANDHOLE LIGHTING 5.000 EACH
183 807-03950 LUMINAIRE ORNAMENTAL 40.000 EACH
184 807-04653 LIGHTING FOUNDATION 26.000 EACH
185 807-04654 LIGHT POLE 14.000 EACH
186 807-04654 LIGHT POLE 12.000 EACH
187 807-05073 JUNCTION BOX 26.000 EACH
188 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,236.000 LET
189 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 4,565.000 LET
190 807-86810 SERVICE POINT, II 2.000 EACH
191 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 3,096.000 LET
192 807-86910 CONNECTOR KIT, UNFUSED 104.000 EACH
193 807-86915 CONNECTOR KIT, FUSED 104.000 EACH
194 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 237.000 EACH
195 807-86930 INSULATION LINK, NON-WATERPROOFED 32.000 EACH

196 807-86935 INSULATION LINK, WATERPROOFED 80.000 EACH



SCHEDULE OF PAY ITEMS PAGE 32

CALL ORDER t 241 CONTRACT ID : R -35351-B
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SECTION NO. 0001 ROAD RECONSTRUCTION
197 807-86955 CABLE-DUCT MARKER 12.000 EACH
198 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,520.000 LFT
199 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,517.000 LET
200 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 848.000 LET
201 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 5,635.000 LEFT
202 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,879.000 LFT
203 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
204 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 181.000 LET
205 808-12032 GROOVING FOR PAVEMENT MARKINGS 12,166.000 LEFT
206 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,702.000 LEFT
207 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 188.000 LET
208 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 77.000 LEFT
209 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 362.000 LEFT
210 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 1,340.000 LEFT
211 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 54.000 EACH

212 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 431.000 LFT
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACITLITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-93615 CONCRETE, REMOVE 30.000 SYS
13 203-02000 EXCAVATION, COMMON 2,460.000 cvYs
14 203-02070 BORROW 50.000 cys
15 205-03371 SEDIMENT, REMOVE 3.000 cvYs
16 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
17 205-06937 TEMPORARY SILT FENCE 3,013.000 LET
18 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 288.000 LFT
19 207-08264 SUBGRADE TREATMENT, TYPE II 1,057.000 SYs
20 207-09895 SUBGRADE TREATMENT, TYPE V 8,424.000 SYS
21 211-09264 STRUCTURE BACKFILL, TYPE 1 165.000 cyYs
22 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,594.000 TON
23 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 66.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 14.000 SYS
25 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 575.000 TON
26 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 682.000 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 444.000 TON
28 406-05521 ASPHALT FOR TACK COAT 9,795.000 SYS
29 601-90027 GUARDRAIL, WOOD BEAM 233.000 LET
30 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 14.000 SYs
31 604-04740 PAVERS 142.000 SFT
32 604-06070 SIDEWALK, CONCRETE 110.000 SYS
33 604-06070 SIDEWALK, CONCRETE 418.000 SYS
34 604-07901 CURB RAMP, CONCRETE, G 7.000 SYS
35 604-95344 HAND RAIL, PEDESTRIAN 317.000 LFT
36 605-04742 WALL LUMP LUMP
37 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 475.000 LFT
38 610-08446 PCCP FOR APPROACHES, 6 IN. 159.000 SYS
39 616-02320 GEOTEXTILES 114.000 SYS
40 616-06405 RIPRAP, REVETMENT 85.000 TON
41 616-06451 RIPRAP, UNIFORM 8.000 TON
42 618-03812 BENCH 2.000 EACH
43 618-04181 BICYCLE RACK 6.000 EACH
44 618-97672 TRASH RECEPTACLE 2.000 EACH
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
46 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 37,910.000 SYS
47  621-02770 EROSION CONTROL BLANKET 1,347.000 SYS
48 621-04316 SPADE EDGE 139.000 LET
49 621-04978 SEED MIXTURE 250.000 SYS
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SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACITLITIES
50 621-06559 MULCHED SEEDING R 18,955.000 SYS
51 621-06567 WATER 1.000 kGAL
52 621-06570 TOPSOIL 25.000 CYS
53 621-09908 SOIL 71.000 CYS
54 621-90853 TAPPING SLEEVE WITH VALVE 3.000 EACH
55 621-98038 MULCH HARDWOOD SHREDDED BARK 9.000 CYs
56 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, 34.000 EACH
57 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE BROAD SPREADING, 54.000 EACH
58 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 33.000 EACH
59 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN. 5.000 EACH
60 622-05642 PLANT, DECIDUOUS SHRUB, OVER 48 IN. 2.000 EACH
61 622-05646 PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN. 6.000 EACH
62 622-05654 PLANT, PERENNIAL 69.000 EACH
63 628-09402 FIELD OFFICE, B 12.000 MOS
64 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
65 628-11977 COMPUTER SYSTEM 1.000 EACH
66 702-03607 CORED HOLE IN CONCRETE 1.000 EACH
67 702-51863 FIELD DRILLED HOLE IN CONCRETE 6.000 EACH
68 702-90915 CONCRETE, CLASS, A 1.000 CYs
69 703-06028 REINFORCING BARS 15.000 LBS
70 715-02628 SAFETY METAL END SECTION, 6:1, DIA 15 IN. 2.000 EACH
71 715-04596 WATER SERVICE 1.000 EACH
72  715-04995 LINE STOP 1.000 EACH
73  715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 140.000 LET
74 715-05059 SEWER LUMP LUMP
75 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 106.000 LFT
76 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 152.000 LEFT
77 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 80.000 LET
78 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 80.000 LET
79 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 401.000 LFT
80 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 50.000 LFT
81 715-05711 PIPE, SANITARY SEWER, 6 IN. 248.000 LET
82 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 6.000 TON
83 715-08627 PIPE, TYPE 2, CIRCULAR, 4 IN. 100.000 LFT
84 715-09064 VIDEO INSPECTION FOR PIPE 671.000 LFT
85 715-46005 PIPE END SECTION, DIAMETER 15 IN. 15.000 EACH
86 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
87 715-46030 PIPE END SECTION, DIAMETER 30 IN. 1.000 EACH
88 715-91361 PIPE PVC 6 IN 140.000 LEFT
89 715-91739 WATER SERVICE LINE, 0.75 IN 83.000 LET
90 715-92525 WATER MAIN, 10 IN 159.000 LEFT
91 715-96629 WATER SERVICE LINE, 1 IN 28.000 LEFT
92 718-52610 AGGREGATE FOR UNDERDRAINS 7.000 CYs
93 718-99153 GEOTEXTILES FOR UNDERDRAIN 60.000 SYS
94 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
95 720-45005 INLET, A2 1.000 EACH
96 720-45030 INLET, E7 2.000 EACH
97 720-45045 INLET, J10 1.000 EACH
98 720-45055 INLET, M10 1.000 EACH
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SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACITLITIES
99 720-90984 MANHOLE, C2 1.000 EACH
100 720-98068 MANHOLE, E2 1.000 EACH
101 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
102 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
103 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
104 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
105 801-06775 MAINTAINING TRAFFIC LUMP LUMP
106 801-07119 BARRICADE, III-B 88.000 LET
107 802-03896 BOLLARD 12.000 EACH
108 802-04250 SIGN, TRAIL INFORMATION 3.000 EACH
109 802-04314 SIGN 4.000 EACH
110 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 71.250 SET
111 802-97428 SIGN POST, TUBULAR 163.500 LEFT
112 802-97812 STREET NAME IDENTIFICATION SIGN 1.000 EACH
113 807-02191 HANDHOLE LIGHTING 1.000 EACH
114 807-03951 LIGHT POLE ORNAMENTAL 2.000 EACH
115 807-04651 WIRE 350.000 LET
116 807-04651 WIRE 350.000 LEFT
117 807-86810 SERVICE POINT, II 2.000 EACH
118 807-86910 CONNECTOR KIT, UNFUSED 6.000 EACH
119 807-86915 CONNECTOR KIT, FUSED 6.000 EACH
120 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 12.000 EACH
121 807-86935 INSULATION LINK, WATERPROOFED 1.000 EACH
122 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 180.000 LEFT
123 808-06068 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, HANDICAP 2.000 EACH
124 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 340.000 LEFT
125 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN. 198.000 LFT
126 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 380.000 LET

127 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 11.000 LFT
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 2,155.000 cys
12 203-02070 BORROW 1,805.000 cys
13 205-06933 TEMPORARY INLET PROTECTION 16.000 EACH
14 205-06934 TEMPORARY MULCH 4.000 TON
15 205-06937 TEMPORARY SILT FENCE 2,379.000 LFT
16 205-08594 FILTER SOCK 50.000 LET
17 205-11591 TEMPORARY SEED MIXTURE 215.000 LBS
18 207-08266 SUBGRADE TREATMENT, TYPE IIT 695.000 SYS
19 207-09934 SUBGRADE TREATMENT, TYPE IB 8,590.000 SYS
20 211-09264 STRUCTURE BACKFILL, TYPE 1 370.000 CYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,612.000 TON
22 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 577.000 TON
23 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 721.000 TON
24 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 1,010.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 1,417.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,417.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 1,417.000 LFT
28 406-05520 ASPHALT FOR TACK COAT 3.000 TON
29 502-11543 PCCP, 4 IN. 400.000 SYS
30 502-11543 PCCP, 4 IN. 189.000 SYS
31 502-11543 PCCP, 4 IN. 400.000 SYs
32 502-11564 PCCP, 7 IN. 453.000 SYS
33 502-11564 PCCP, 7 IN. 24.000 SYS
34 502-11564 PCCP, 7 IN. 453.000 SYS
35 503-05240 D-1 CONTRACTION JOINT 294.000 LFT
36 604-04452 LIMESTONE 169.000 CFT
37 604-05528 HMA FOR SIDEWALK 107.000 TON
38 604-07897 CURB RAMP, CONCRETE, C 14.000 SYS
39 604-07904 CURB RAMP, CONCRETE, L 14.000 SYS
40 605-06120 CURB, CONCRETE 978.000 LET
41 605-08636 CURB AND GUTTER, TURNOUT COMBINED 35.000 LFT
42 605-52807 CURB AND GUTTER, COMBINED 2,501.000 LFT
43 605-97937 CURB AND GUTTER, ROLL CURB 555.000 LET
44  615-06505 MONUMENT, B 7.000 EACH
45 616-02320 GEOTEXTILES 210.000 SYS
46 616-06405 RIPRAP, REVETMENT 10.000 TON
47 616-11736 DECORATIVE STONE 101.000 TON
48 618-99085 FLAG POLE 3.000 EACH
49 618-99085 FLAG POLE 1.000 EACH
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CALL ORDER : 271 CONTRACT ID : R -36337-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 621-06567 WATER 14.000 kGAL
51 621-06575 SODDING, NURSERY 3,466.000 SYS
52 622-04990 LANDSCAPE EDGING 60.000 LET
53  628-09402 FIELD OFFICE, B 8.000 MOS
54 628-09409 MOBILE INTERNET SERVICE 8.000 MOS
55 702-51015 CONCRETE, B, FOOTINGS 4.000 CYs
56 703-06028 REINFORCING BARS 261.000 1BS
57 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 277.000 LET
58 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 592.000 LET
59 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 34.000 LFT
60 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 135.000 LET
61 715-09064 VIDEO INSPECTION FOR PIPE 761.000 LET
62 718-52610 AGGREGATE FOR UNDERDRAINS 23.000 CYs
63 718-99153 GEOTEXTILES FOR UNDERDRAIN 191.000 SYS
64 720-45410 MANHOLE, C4 2.000 EACH
65 720-93409 INLET, B15 MODIFIED 4.000 EACH
66 720-93411 INLET, C15 MODIFIED 3.000 EACH
67 720-94847 INLET, R13 MODIFIED 4.000 EACH
68 720-98555 INLET, C15 1.000 EACH
69 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
70 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
71 801-06625 DETOUR ROUTE MARKER ASSEMBLY 43.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
73 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07118 BARRICADE, III-A 96.000 LET
76 801-07119 BARRICADE, III-B 96.000 LET
77 802-04314 SIGN 3.000 EACH
78 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 121.000 LET
79 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 236.000 LET
80 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 76.000 SFT
81 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 115.000 SFT
82 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 181.000 LET
83 807-02191 HANDHOLE LIGHTING 4.000 EACH
84 807-02193 LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT 11.000 EACH
85 807-02352 WIRE, XHHW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C. 1,332.000 LET
86 807-03950 LUMINAIRE ORNAMENTAL 11.000 EACH
87 807-03951 LIGHT POLE ORNAMENTAL 11.000 EACH
88 807-04962 LIGHT 12.000 EACH
89 807-86810 SERVICE POINT, II 1.000 EACH
90 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 495.000 LET
91 807-86910 CONNECTOR KIT, UNFUSED 23.000 EACH
92 807-86915 CONNECTOR KIT, FUSED 23.000 EACH
93 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 56.000 EACH
94 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
95 807-86930 INSULATION LINK, NON-WATERPROOFED 61.000 EACH
96 807-86935 INSULATION LINK, WATERPROOFED 16.000 EACH
97 807-86955 CABLE-DUCT MARKER 7.000 EACH

98 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 60.000 LFT
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CALL ORDER : 271 CONTRACT ID : R -36337-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 320.000 LET
100 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN. 73.000 LET
101 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN. 53.000 LET
102 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,685.000 LET

103 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 78.000 LFT
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CALL ORDER : 281 CONTRACT ID : R -36415-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 350.000 LEFT
12 202-52710 SIDEWALK CONCRETE, REMOVE 8.000 SYS
13 202-91385 INLET, REMOVE 1.000 EACH
14 203-02000 EXCAVATION, COMMON 1,311.000 CYs
15 203-02070 BORROW 100.000 CYs
16 205-03371 SEDIMENT, REMOVE 5.000 CYS
17 205-06933 TEMPORARY INLET PROTECTION 32.000 EACH
18 205-06937 TEMPORARY SILT FENCE 10,750.000 LEFT
19 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 20.000 LEFT
20 207-08266 SUBGRADE TREATMENT, TYPE III 266.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 8,462.000 SYS
22 211-09264 STRUCTURE BACKFILL, TYPE 1 2.000 CYs
23 301-07448 COMPACTED AGGREGATE NO. 53 BASE 583.000 TON
24 303-07449 COMPACTED AGGREGATE NO. 73 934.000 TON
25 304-07491 HMA PATCHING, TYPE C 2,772.000 TON
26 304-07494 WIDENING WITH HMA, TYPE C 979.000 TON
27 306-08036 MILLING, ASPHALT, 2 IN. 43,546.000 SYS
28 306-08432 MILLING, APPROACH 3,248.000 SYS
29 401-06264 PROFILOGRAPH, HMA LUMP LUMP
30 401-07347 QOC/QA-HMA, 3, 70, SURFACE, 12.5 mm 5,150.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 32,252.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,655.000 LET
33 401-11785 LIQUID ASPHALT SEALANT 32,252.000 LET
34 406-05520 ASPHALT FOR TACK COAT 13.400 TON
35 601-02241 GUARDRAIL, REMOVE 25.000 LEFT
36 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 25.000 LET
38 604-05528 HMA FOR SIDEWALK 48.000 TON
39 604-07902 CURB RAMP, CONCRETE, H 8.000 SYS
40 605-06090 CURB, INTEGRAL CONCRETE 299.000 LEFT
41 610-07488 HMA FOR APPROACHES, TYPE C 358.000 TON
42  628-09403 FIELD OFFICE, C 10.000 MOS
43 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
44 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
45 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
46 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN. 10.000 MOS
47 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
48 628-11977 COMPUTER SYSTEM 1.000 EACH
49 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 24.000 LEFT
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CALL ORDER : 281 CONTRACT ID : R -36415-A

SECTION NO. 0001 ASPHALT RESURFACE

50 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3.000 LET
51 720-01355 INLET, CLEAN EXISTING 1.000 EACH
52 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
53  720-44000 CASTING, ADJUST TO GRADE 22.000 EACH
54 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
55 720-45045 INLET, J10 1.000 EACH
56 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
57 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 711.000 LET
60 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 426.000 SFT
61 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 17.000 SFT
62 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
63 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,816.000 LET
64 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 628.000 LET
65 805-92951 SIGNAL DETECTOR HOUSING ADJUST TO GRADE 4.000 EACH
66 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 36,769.000 LET
67 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
68 808-10192 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, BIKE SYMBOL 79.000 EACH
69 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 1,367.000 LET
70 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 148.000 LET
71 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 21,614.000 LET
72  808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 307.000 LET
73  808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 24.000 EACH
74 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 17.000 EACH

75 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH



SCHEDULE OF PAY ITEMS PAGE 41

CALL ORDER : 291 CONTRACT ID : R -37076-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-52710 SIDEWALK CONCRETE, REMOVE 40.000 SYS
11 202-93741 GUARDRAIL, END TREATMENT, REMOVE 6.000 EACH
12 207-09935 SUBGRADE TREATMENT, TYPE IC 4,800.000 SYS
13 303-07449 COMPACTED AGGREGATE NO. 73 1,050.000 TON
14 304-07491 HMA PATCHING, TYPE C 1,600.000 TON
15 306-08033 MILLING, ASPHALT, 1 IN. 84,550.000 SYS
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 200.000 SYS
17 306-08043 MILLING, TRANSITION 300.000 SYS
18 306-08432 MILLING, APPROACH 2,160.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,370.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 36,050.000 LET
22 401-11785 LIQUID ASPHALT SEALANT 36,050.000 LET
23 406-05520 ASPHALT FOR TACK COAT 26.000 TON
24 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
25 601-94689 GUARDRAIL, END TREATMENT, OS 6.000 EACH
26 604-06070 SIDEWALK, CONCRETE 15.000 SYS
27 604-07897 CURB RAMP, CONCRETE, C 5.000 SYS
28 604-07901 CURB RAMP, CONCRETE, G 20.000 SYS
29 606-07484 MILLED HMA CORRUGATIONS 31,050.000 LET
30 610-07488 HMA FOR APPROACHES, TYPE C 190.000 TON
31 615-06527 MONUMENT, SECTION CORNER 6.000 EACH
32 621-06575 SODDING, NURSERY 15.000 SYS
33 628-09402 FIELD OFFICE, B 5.000 MOS
34 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,850.000 LET
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,850.000 LET
38 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 8,150.000 LET
41 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 69,250.000 LET
42 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,840.000 LET
43 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
44 808-75100 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. 70.000 LET
45 808-75140 PAVEMENT MESSAGE MARKING, PAINT, R X R 1.000 EACH
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CALL ORDER ¢ 301 CONTRACT ID : R -37877-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07490 HMA PATCHING, TYPE B 100.000 TON
10 306-08042 MILLING, SCARIFICATION 37,072.000 SYS
11 306-08043 MILLING, TRANSITION 100.000 SYS
12 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 3,058.000 TON
13 401-10258 JOINT ADHESIVE, SURFACE 17,250.000 LFT
14 401-11785 LIQUID ASPHALT SEALANT 17,250.000 LFT
15 406-05520 ASPHALT FOR TACK COAT 11.000 TON
16 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 25.000 LFT
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CALL ORDER : 311 CONTRACT ID : R -38967-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02245 TREE 6 IN., REMOVE 5.000 EACH
11 201-02250 TREE 10 IN., REMOVE 1.000 EACH
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02278 CURB, CONCRETE, REMOVE 624.000 LFT
14 202-02928 CATCH BASIN, REMOVE 1.000 EACH
15 202-06542 RELOCATE 1.000 EACH
16 202-52710 SIDEWALK CONCRETE, REMOVE 603.000 SYS
17 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 7.000 EACH
18 202-96133 PIPE, REMOVE 32.000 LFT
19 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
20 202-98370 POLE, REMOVE 1.000 EACH
21 203-02000 EXCAVATION, COMMON 652.000 cys
22 205-03662 IRRIGATION LANDSCAPE LUMP LUMP
23 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
24 207-08264 SUBGRADE TREATMENT, TYPE IT 2,551.000 SYS
25 211-09264 STRUCTURE BACKFILL, TYPE 1 474.000 CYS
26 301-07448 COMPACTED AGGREGATE NO. 53 BASE 309.000 TON
27 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 50.000 TON
28 305-08445 PCC BASE, 4 IN. 340.000 SYS
29 306-08034 MILLING, ASPHALT, 1 1/2 IN. 350.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 153.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 205.000 TON
32 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 326.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 800.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 690.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 800.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 1.000 TON
37 604-04740 PAVERS 146.000 SFT
38 604-04740 PAVERS 51.000 SFT
39 604-04740 PAVERS 12.000 SFT
40 604-04740 PAVERS 2,076.000 SFT
41 604-04740 PAVERS 972.000 SFT
42 604-06070 SIDEWALK, CONCRETE 435.000 SYS
43 604-07894 CURB RAMP, CONCRETE, A 5.000 SYS
44 604-07898 CURB RAMP, CONCRETE, D 16.000 SYS
45 604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
46 605-06120 CURB, CONCRETE 90.000 LET
47 605-06140 CURB AND GUTTER, CONCRETE 579.000 LFT
48 605-96305 CURB AND GUTTER, CONCRETE DEPRESSED 77.000 LFT
49 610-07487 HMA FOR APPROACHES, TYPE B 44,000 TON
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CALL ORDER ¢ 311 CONTRACT ID : R -38967-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 610-09108 PCCP FOR APPROACHES, 9 IN. 100.000 SYS
51 618-03812 BENCH 3.000 EACH
52 618-97672 TRASH RECEPTACLE 3.000 EACH
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
54 621-06560 MULCHED SEEDING U 193.000 SYS
55 621-06567 WATER 1.000 kGAL
56 621-09908 SOIL 34.000 CYS
57 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
58 621-98038 MULCH HARDWOOD SHREDDED BARK 4.000 CYs
59 622-01937 PLANT 15.000 EACH
60 622-03948 PLANTER 4.000 EACH
61 622-05605 PLANT, ANNUAL 40.000 EACH
62 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, 12.000 EACH
63 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 21.000 EACH
64 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 3.000 EACH
65 622-05653 PLANT, GROUND COVER 132.000 EACH
66 622-05654 PLANT, PERENNIAL 143.000 EACH
67 628-09402 FIELD OFFICE, B 12.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
69 628-11977 COMPUTER SYSTEM 2.000 EACH
70 702-90915 CONCRETE, CLASS, A 5.000 CYS
71 703-06028 REINFORCING BARS 232.000 LBS
72 714-05562 RETAINING WALL 216.000 SET
73  715-01525 VALVE BOX 4.000 EACH
74 715-02874 CURB STOP AND BOX 4.000 EACH
75 715-03053 METER PIT 1.000 EACH
76 715-03053 METER PIT 1.000 EACH
77 715-03053 METER PIT 1.000 EACH
78 715-04836 GATE VALVE 1.000 EACH
79 715-04964 WATER MAIN 45.000 LFT
80 715-04964 WATER MAIN 290.000 LFT
81 715-04965 WATER SERVICE LINE 55.000 LET
82 715-04965 WATER SERVICE LINE 75.000 LET
83 715-04965 WATER SERVICE LINE 65.000 LEFT
84 715-04987 CONNECTION 2.000 EACH
85 715-04987 CONNECTION 2.000 EACH
86 715-04987 CONNECTION 2.000 EACH
87 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 64.000 LFT
88 715-06050 CAP 3.000 EACH
89 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 11.000 TON
90 715-09064 VIDEO INSPECTION FOR PIPE 64.000 LEFT
91 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 4.000 EACH
92 720-45410 MANHOLE, C4 1.000 EACH
93 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
94 720-98174 INLET, B15 2.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
96 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
97 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,300.000 LFT

98 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 25.000 LFT
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CALL ORDER ¢ 311 CONTRACT ID R -38967-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
100 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
101 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
102 801-06775 MAINTAINING TRAFFIC LUMP LUMP
103 801-07118 BARRICADE, III-A 112.000 LFT
104 801-07119 BARRICADE, III-B 24.000 LFT
105 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 9.000 EACH
106 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 45.250 SET
107 802-97428 SIGN POST, TUBULAR 80.000 LEFT
108 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
109 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 2.000 EACH
110 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 4.000 EACH
111 805-02202 SIGNAL DETECTOR HOUSING DOUBLE 1.000 EACH
112 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
113 805-11813 CONDUIT, PVC, 2 IN. SCHEDULE 80 140.000 LEFT
114 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 1.000 EACH
115 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 4.000 EACH
116 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,610.000 LEFT
117 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 640.000 LEFT
118 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 780.000 LEFT
119 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 480.000 LEFT
120 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
121 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 505.000 LFT
122 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 3.000 EACH
123 807-02191 HANDHOLE LIGHTING 4.000 EACH
124 807-03951 LIGHT POLE ORNAMENTAL 12.000 EACH
125 807-04651 WIRE 1,150.000 LFT
126 807-04651 WIRE 150.000 LET
127 807-04651 WIRE 805.000 LET
128 807-04651 WIRE 100.000 LFT
129 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 220.000 LEFT
130 807-86910 CONNECTOR KIT, UNFUSED 36.000 EACH
131 807-86915 CONNECTOR KIT, FUSED 36.000 EACH
132 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 72.000 EACH
133 807-86935 INSULATION LINK, WATERPROOFED 4.000 EACH
134 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 62.000 LET
135 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 300.000 LET
136 808-06716 LINE, REMOVE 100.000 LEFT
137 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 600.000 LEFT
138 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 51.000 LFT
139 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 70.000 LFT
140 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
141 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER : 351 CONTRACT ID : RS-34930-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 271.000 SYS
11 207-08264 SUBGRADE TREATMENT, TYPE II 1,136.000 SYS
12 301-07448 COMPACTED AGGREGATE NO. 53 BASE 91.000 TON
13 303-07449 COMPACTED AGGREGATE NO. 73 883.000 TON
14 304-07491 HMA PATCHING, TYPE C 200.000 TON
15 304-07491 HMA PATCHING, TYPE C 1,667.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 76,379.000 SYS
17 306-08043 MILLING, TRANSITION 93.000 SYS
18 306-08432 MILLING, APPROACH 3,228.000 SYs
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6,310.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 27,609.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 27,609.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 25.000 TON
24 606-07484 MILLED HMA CORRUGATIONS 22,887.000 LFT
25 610-07488 HMA FOR APPROACHES, TYPE C 646.000 TON
26 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 2.000 EACH
27 612-04315 MATERIAL FOR UNDERSEAL 104.000 TON
28 612-60410 DRILLED HOLE FOR UNDERSEAL 1,700.000 EACH
29 615-06520 MONUMENT, RE-ESTABLISH 2.000 EACH
30 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 4.000 EACH
31 628-09402 FIELD OFFICE, B 6.000 MOS
32 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
33 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
34 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,533.000 LET
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,533.000 LET
41 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 87.000 LET
42 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 87.000 LET
43 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 801-92448 CONSTRUCTION SIGNS MOBILE 240.000 DAY
46 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 4,990.000 LFT
47 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 46,966.000 LFT
48 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 13,647.000 LET
49 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
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CALL ORDER : 351 CONTRACT ID : RS-34930-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 87.000 LFT
51 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 437.000 EACH
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CALL ORDER : 361 CONTRACT ID : RS-34931-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 1,278.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 40.000 EACH
13 301-07448 COMPACTED AGGREGATE NO. 53 BASE 784.000 TON
14 303-01180 COMPACTED AGGREGATE NO. 53 86.000 TON
15 304-07491 HMA PATCHING, TYPE C 3,793.000 TON
16 304-07491 HMA PATCHING, TYPE C 1,139.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 116,039.000 SYS
18 306-08432 MILLING, APPROACH 12,313.000 SYS
19 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 9,576.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 64,094.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 64,094.000 LET
22 406-05520 ASPHALT FOR TACK COAT 39.000 TON
23 604-06070 SIDEWALK, CONCRETE 170.000 SYS
24 604-07894 CURB RAMP, CONCRETE, A 21.000 SYS
25 604-07897 CURB RAMP, CONCRETE, C 19.000 SYS
26 604-07900 CURB RAMP, CONCRETE, F 29.000 SYS
27 604-07901 CURB RAMP, CONCRETE, G 162.000 SYS
28 604-07902 CURB RAMP, CONCRETE, H 16.000 SYS
29 604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
30 610-07488 HMA FOR APPROACHES, TYPE C 1,019.000 TON
31 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 1.000 EACH
32 615-06520 MONUMENT, RE-ESTABLISH 2.000 EACH
33 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
34 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
35 628-09402 FIELD OFFICE, B 8.000 MOS
36 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
37 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
38 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
40 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
41 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
42 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 5.000 EACH
43 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
44 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
45 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 4.000 EACH
46 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 10.000 LEFT
47 720-45615 STRUCTURE, INLET, RECONSTRUCTED 10.000 LEFT
48 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 2.000 EACH
49 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 87.000 EACH
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CALL ORDER : 361 CONTRACT ID : RS-34931-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 5.000 EACH
51 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
53 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 13,237.000 LET
54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,237.000 LFT
55 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 87.000 EACH
56 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 5.000 EACH
57 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 997.000 LET
58 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 997.000 LET
59 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
60 801-06640 CONSTRUCTION SIGN, A 93.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 138.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07118 BARRICADE, III-A 1,190.000 LFT
64 801-07119 BARRICADE, III-B 32.000 LET
65 801-92448 CONSTRUCTION SIGNS MOBILE 1,000.000 DAY
66 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 24.000 LET
67 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
68 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 17,546.000 LET
69 805-78785 SIGNAL DETECTOR HOUSING 40.000 EACH
70 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 6,123.000 LET
71 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
72 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 3,980.000 LET
73 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 15,507.000 LET
74 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 29,582.000 LET
75 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 4,620.000 LET
76 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 142.000 LET
77 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 945.000 LET
78 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 997.000 LET
79 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 5.000 EACH
80 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 1,560.000 LET
81 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 3,294.000 LET
82 808-10064 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 1.000 EACH
83 808-10068 TRANSVERSE MARKING, MULTI-COMPONENT 16.000 LET
84 808-10068 TRANSVERSE MARKING, MULTI-COMPONENT 688.000 LET
85 808-10072 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 305.000 LET
86 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 87.000 EACH
87 808-10099 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 108.000 LET
88 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 20.000 LET
89 808-11548 LINE, MULTI-COMPONENT, DOTTED, YELLOW, 4 IN. 20.000 LET
90 808-12032 GROOVING FOR PAVEMENT MARKINGS 53,729.000 LET
91 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 48.000 EACH

92 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH



SCHEDULE OF PAY ITEMS PAGE 50

CALL ORDER : 381 CONTRACT ID : RS-37040-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 91.000 SYS
10 207-08204 SUBGRADE TREATMENT, TYPE ITI 1,076.000 SYS
11 301-07448 COMPACTED AGGREGATE NO. 53 BASE 170.000 TON
12 303-07449 COMPACTED AGGREGATE NO. 73 79.000 TON
13 304-07491 HMA PATCHING, TYPE C 663.000 TON
14 304-07491 HMA PATCHING, TYPE C 304.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 22,213.000 SYS
16 306-08432 MILLING, APPROACH 2,127.000 SYS
17 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,833.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 13,062.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 13,062.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 8.000 TON
21 604-01268 HAND RAIL ALUMINUM 13.000 LFT
22 604-06070 SIDEWALK, CONCRETE 130.000 SYS
23 604-07897 CURB RAMP, CONCRETE, C 3.000 SYs
24 604-07900 CURB RAMP, CONCRETE, F 45.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 108.000 SYS
26 604-07902 CURB RAMP, CONCRETE, H 48.000 SYS
27 610-07488 HMA FOR APPROACHES, TYPE C 473.000 TON
28 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 10.000 EACH
29 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
30 628-09402 FIELD OFFICE, B 4.000 MOS
31 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
32 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
33 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
34 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 8.000 MOS
35 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
36 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
38 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 5.000 EACH
39 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 5.000 LFT
40 720-45615 STRUCTURE, INLET, RECONSTRUCTED 5.000 LFT
41 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 2.000 EACH
42 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
43 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 844.000 LFT
44 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 110.000 LFT
45 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 110.000 LFT
46 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
47 801-06645 CONSTRUCTION SIGN, B 30.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 801-07118 BARRICADE, III-A 192.000 LET
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CALL ORDER : 381 CONTRACT ID : RS-37040-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 801-92448 CONSTRUCTION SIGNS MOBILE 400.000 DAY
51 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 12.000 LEFT
52 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
53 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,530.000 LET
54 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 5,055.000 LFT
55 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 3,825.000 LET
56 808-08258 TRANSVERSE MARKING 320.000 LET
57 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 110.000 LET
58 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 424.000 LEFT
59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 67.000 EACH

60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 84.000 EACH
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CALL ORDER : 391 CONTRACT ID : RS-37695-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 337.000 SYS
12 207-09935 SUBGRADE TREATMENT, TYPE IC 400.000 SYS
13 304-07783 HMA PATCHING, TYPE D 4,147.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,301,926.000 SYS
15 306-08036 MILLING, ASPHALT, 2 IN. 6,667.000 SYs
16 306-08042 MILLING, SCARIFICATION 238,993.000 SYS
17 306-08043 MILLING, TRANSITION 2,240.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 18,100.000 TON
20 401-07348 QC/QA-HMA, 4, 70, SURFACE, 12.5 mm 583.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 116,637.000 LET
22 401-11785 LIQUID ASPHALT SEALANT 116,637.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 248.700 TON
24 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 40.000 TON
25 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 20,200.000 TON
26 414-11464 ULTRATHIN BONDED WEARING COURSE FOR APPROACHES, 9.5 mm 10,027.000 SYS
27 414-11468 ULTRATHIN BONDED WEARING COURSE 9.5 mm 228,966.000 SYS
28 503-03489 RETROFITTED TIE BARS 416.000 EACH
29 503-05240 D-1 CONTRACTION JOINT 340.000 LET
30 506-06333 PCCP PATCHING, FULL DEPTH 1,280.000 SYS
31 606-07484 MILLED HMA CORRUGATIONS 287,165.000 LET
32 610-07788 HMA FOR APPROACHES, TYPE D 151.000 TON
33 628-09402 FIELD OFFICE, B 8.000 MOS
34 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,576.000 LET
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 21,625.000 LET
38 801-06640 CONSTRUCTION SIGN, A 86.000 EACH
39 801-06710 FLASHING ARROW SIGN 660.000 DAY
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
42 801-11845 AUTOMATED WORK ZONE INFORMATION SYSTEM, DETECTORS 28.000 EACH
43 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
44 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 26,660.000 LET
45 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 176,589.000 LET
46 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 176,589.000 LET
47 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 8,305.000 LFT
48 808-10038 TRANSVERSE MARKING, MULTI-COMPONENT, 682.000 LET
49 808-10043 LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN. 530.000 LET
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CALL ORDER : 391 CONTRACT ID : RS-37695-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 70.000 LET
51 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 16,447.000 LET
52 808-10072 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 175.000 LEFT
53 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 1,630.000 LFT
54 808-12032 GROOVING FOR PAVEMENT MARKINGS 253,971.000 LFT
55 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,475.000 EACH

56 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,475.000 EACH
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CALL ORDER  : 401 CONTRACT ID : RS-37898-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 31.000 EACH
11 303-01180 COMPACTED AGGREGATE NO. 53 3,683.000 TON
12 304-07490 HMA PATCHING, TYPE B 20.000 TON
13 304-07783 HMA PATCHING, TYPE D 29.000 TON
14 304-07783 HMA PATCHING, TYPE D 55.000 TON
15 306-08042 MILLING, SCARIFICATION 458,915.000 SYS
16 306-08432 MILLING, APPROACH 30,003.000 SYS
17 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 38.000 TON
18 412-09355 FOG SEAL 144,044.000 SYS
19 414-11468 ULTRATHIN BONDED WEARING COURSE 9.5 mm 458,915.000 SYS
20 606-07484 MILLED HMA CORRUGATIONS 56,705.000 LET
21 610-07788 HMA FOR APPROACHES, TYPE D 2,224.000 TON
22 615-06520 MONUMENT, RE-ESTABLISH 20.000 EACH
23 628-09402 FIELD OFFICE, B 6.000 MOS
24 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
25 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
26 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
28 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 18.000 MOS
29 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 14,550.000 LET
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 14,550.000 LET
33 801-06640 CONSTRUCTION SIGN, A 65.000 EACH
34 801-06710 FLASHING ARROW SIGN 300.000 DAY
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
37 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 30,880.000 LET
38 805-78785 SIGNAL DETECTOR HOUSING 27.000 EACH
39 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 10,720.000 LET
40 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 17,318.000 LET
41 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 88,131.000 LET
42 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 24,795.000 LET
43  808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 142,655.000 LET
44 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 13,673.000 LET
45 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 108.000 EACH
46 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
47 808-12032 GROOVING FOR PAVEMENT MARKINGS 169,451.000 LET
48 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 63,907.000 LET
49 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 4,094.000 LET
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CALL ORDER : 401 CONTRACT ID : RS-37898-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE
50 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 74.000 EACH
51 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 36.000 EACH

52 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 3,071.000 EACH
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CALL ORDER  : 411 CONTRACT ID : RS-37963-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07783 HMA PATCHING, TYPE D 634.000 TON
10 306-08042 MILLING, SCARIFICATION 311,991.000 SYS
11 306-08043 MILLING, TRANSITION 740.000 SYS
12 306-08432 MILLING, APPROACH 17,950.000 SYS
13 406-05520 ASPHALT FOR TACK COAT 6.000 TON
14 414-11468 ULTRATHIN BONDED WEARING COURSE 9.5 mm 312,462.000 SYS
15 610-07487 HMA FOR APPROACHES, TYPE B 745.000 TON
16 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 7.000 EACH
17 628-09402 FIELD OFFICE, B 6.000 MOS
18 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
19 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
20 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
21 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
22 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
23 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
24 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 21,432.000 LET
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 21,432.000 LET
26 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 382.000 LET
27 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 382.000 LET
28 801-06640 CONSTRUCTION SIGN, A 65.000 EACH
29 801-06710 FLASHING ARROW SIGN 720.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-92448 CONSTRUCTION SIGNS MOBILE 720.000 DAY
32 808-06368 TRANSVERSE MARKING, REMOVE 382.000 LET
33 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 24,710.000 LET
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 114,915.000 LET
35 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 100,798.000 LET
36 808-06716 LINE, REMOVE 228,873.000 LET
37 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
38 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 382.000 LET
39 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,577.000 EACH
40 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,577.000 EACH
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CALL ORDER : 451 CONTRACT ID : B -31498-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 1,222.300 SYS
12 202-10146 REMOVE 611.200 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 717.000 CYS
15 203-02070 BORROW 2,038.000 cys
16 203-02235 BREAKING PAVEMENT 611.200 SYS
17 203-51223 EXCAVATION, WATERWAY 748.000 CYS
18 205-03371 SEDIMENT, REMOVE 117.000 CYS
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 9.400 TON
20 205-06934 TEMPORARY MULCH 1.500 TON
21 205-06936 TEMPORARY SEDIMENT TRAP 20.000 TON
22 205-06937 TEMPORARY SILT FENCE 448.000 LFT
23 205-08594 FILTER SOCK 600.000 LET
24  205-09543 NO. 2 STONE 100.000 TON
25 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT, 1,298.000 SYS
26 205-11586 TEMPORARY FILTER STONE 2.200 TON
27 205-11587 TEMPORARY GEOTEXTILE 56.000 SYS
28 205-11591 TEMPORARY SEED MIXTURE 89.000 LBS
29 207-09934 SUBGRADE TREATMENT, TYPE IB 3,273.000 SYS
30 211-02050 B BORROW 550.000 cys
31 211-09265 STRUCTURE BACKFILL, TYPE 2 976.200 CYS
32 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,019.800 TON
33 304-07783 HMA PATCHING, TYPE D 10.000 TON
34 306-08043 MILLING, TRANSITION 754.500 SYS
35 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 263.600 TON
36 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 558.800 TON
37 401-10258 JOINT ADHESIVE, SURFACE 1,150.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,025.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 1,150.000 LFT
40 406-05520 ASPHALT FOR TACK COAT 0.900 TON
41 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
42 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 7.000 EACH
43 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 662.500 LFT
45 615-06490 RIGHT-OF-WAY MARKER 8.000 EACH
46 615-06505 MONUMENT, B 3.000 EACH
47 615-06510 MONUMENT, C 1.000 EACH
48 616-02320 GEOTEXTILES 1,468.800 SYS
49 616-06405 RIPRAP, REVETMENT 1,042.200 TON
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CALL ORDER : 451 CONTRACT ID : B -31498-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
51 621-02770 EROSION CONTROL BLANKET 905.000 SYS
52 621-04978 SEED MIXTURE 968.000 SYS
53 621-06545 FERTILIZER 0.100 TON
54 621-06559 MULCHED SEEDING R 938.000 SYS
55 621-06565 MULCHING MATERIAL 0.400 TON
56 621-06574 SODDING 82.000 SYS
57 622-9178¢6 SEEDLING 10.000 EACH
58 628-09402 FIELD OFFICE, B 12.000 MOS
59 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
60 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
61 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
62 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 24.000 MOS
63 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
64 628-11977 COMPUTER SYSTEM 1.000 EACH
65 723-11267 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 75.000 LEFT
66 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 51.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07118 BARRICADE, III-A 48.000 LEFT
72 801-07119 BARRICADE, III-B 48.000 LEFT
73 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 12.000 LET
74 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 8.500 SET
75 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,900.000 LFT
76 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 6,300.000 LEFT
77 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 24.000 EACH

78 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 24.000 EACH
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CALL ORDER : 453 CONTRACT ID : B -31512-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 100.000 SYS
15 202-93741 GUARDRAIL, END TREATMENT, REMOVE 2.000 EACH
16 203-02000 EXCAVATION, COMMON 30.000 CYS
17 205-06937 TEMPORARY SILT FENCE 175.000 LET
18 205-08594 FILTER SOCK 545.000 LEFT
19 205-11585 TEMPORARY FILTER BERM 280.000 LEFT
20 206-51235 COFFERDAM LUMP LUMP
21 211-06467 AGGREGATE FOR END BENT BACKFILL 5.000 CYS
22 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 5.000 CYSs
23 302-07455 DENSE GRADED SUBBASE 26.000 CYs
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 152.000 SYS
25 306-08043 MILLING, TRANSITION 507.000 SYS
26 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 55.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 400.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 400.000 LET
29 406-05521 ASPHALT FOR TACK COAT 659.000 SYS
30 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
31 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 155.000 SYS
32 616-02320 GEOTEXTILES 3,134.000 SYS
33 616-05688 RIPRAP, CLASS 1 4,160.000 TON
34 616-06405 RIPRAP, REVETMENT 204.000 TON
35 621-06574 SODDING 69.000 SYS
36 628-09401 FIELD OFFICE, A 14.000 MOS
37 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
38 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
39 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
40 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
41 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 28.000 MOS
42  628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
43  628-11977 COMPUTER SYSTEM 1.000 EACH
44 701-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
45 702-51863 FIELD DRILLED HOLE IN CONCRETE 68.000 EACH
46 703-06029 REINFORCING BARS, EPOXY COATED 8,164.000 LBS
47 709-51821 SURFACE SEAL LUMP LUMP
48 710-09158 PATCHING CONCRETE STRUCTURES 657.000 SET
49 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,321.000 SET
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CALL ORDER  : 453 CONTRACT ID : B -31512-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,441.000 SFT
51 724-51888 STRUCTURAL EXPANSION JOINT, BS9 160.000 LET
52  738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 5,161.000 SYS
53 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
54 801-06625 DETOUR ROUTE MARKER ASSEMBLY 117.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 100.000 EACH
56 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, III-A 216.000 LFT
59 801-07119 BARRICADE, III-B 324.000 LFT
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 480.000 LET
61 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 480.000 LET
62 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 3,048.000 LFT
63 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 4,808.000 LET

64 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 40.000 EACH
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CALL ORDER : 455 CONTRACT ID : B -31559-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 1,734.100 SYS
13 202-02240 PAVEMENT REMOVAL 6,400.000 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,734.100 SYS
19 203-02000 EXCAVATION, COMMON 4,312.000 cys
20 203-08607 LINEAR GRADING 1,050.000 LET
21 207-09935 SUBGRADE TREATMENT, TYPE IC 12,264.000 SYS
22 211-02050 B BORROW 1,900.000 cys
23 302-07455 DENSE GRADED SUBBASE 145.600 CYS
24 303-01180 COMPACTED AGGREGATE NO. 53 552.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 936.000 SYS
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 308.000 TON
27 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 780.000 TON
28 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 616.000 TON
29  401-07405 QC/OA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 1,580.000 TON
30 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 968.000 TON
31 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 2,516.000 TON
32 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 412.000 TON
33 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 1,688.000 TON
34 401-08365 QC/QA-HMA, 5, 64, BASE, 19.0 mm 1,276.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 8,400.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,200.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 8,400.000 LFT
38 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 8.000 EACH
39 601-02241 GUARDRAIL, REMOVE 2,463.750 LFT
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 2,064.000 LFT
41 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING 8.000 EACH
42 602-06729 BARRIER, DELINEATOR 40.000 EACH
43 609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN. 876.300 SYS
44 616-02320 GEOTEXTILES 1,138.000 SYS
45 616-06405 RIPRAP, REVETMENT 794.000 TON
46  628-09402 FIELD OFFICE, B 9.000 MOS
47 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
48 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
49 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 18.000 MOS
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CALL ORDER  : 455 CONTRACT ID : B -31559-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
51 703-06029 REINFORCING BARS, EPOXY COATED 48,354.000 LBS
52 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 413.000 EACH
53 709-51821 SURFACE SEAL LUMP LUMP
54 709-51821 SURFACE SEAL LUMP LUMP
55 709-51821 SURFACE SEAL LUMP LUMP
56 709-51821 SURFACE SEAL LUMP LUMP
57 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 4,800.000 LET
58 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 480.000 LET
59 718-06531 OUTLET PROTECTOR, 3 16.000 EACH
60 718-52610 AGGREGATE FOR UNDERDRAINS 432.000 CYS
61 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,288.000 SYS
62 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,200.000 SFT
63 722-51842 BRIDGE DECK OVERLAY 1,734.100 SYS
64 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 62.000 CYs
65 722-60824 SURFACE MILLING 1,734.100 SYS
66 727-90308 EPOXY INJECTION, CRACK PREPARATION 600.000 LET
67 727-90309 EPOXY INJECTION, EPOXY MATERIAL 12.000 GAL
68 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
69 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
70 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 43,772.000 LET
71 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
73 801-06710 FLASHING ARROW SIGN 550.000 DAY
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 8,200.000 LET
76 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
77 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 1,170.000 LET
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,829.000 LET
79 808-06716 LINE, REMOVE 13,972.000 LET
80 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
81 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 598.000 LET
82 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 598.000 LET
83 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 149.500 LET
84 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,829.000 LET
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 71.000 EACH

86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 71.000 EACH
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CALL ORDER : 401 CONTRACT ID : B -34294-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 140.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 2.000 LFT
14 203-02000 EXCAVATION, COMMON 163.000 cys
15 205-03371 SEDIMENT, REMOVE 90.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 10.000 TON
17 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
18 205-06937 TEMPORARY SILT FENCE 953.000 LFT
19 205-09543 NO. 2 STONE 100.000 TON
20 206-51817 SHEET PILING STEEL 1,032.000 SFT
21 206-93520 TEMPORARY SHEET PILING 3,776.000 SET
22 207-08204 SUBGRADE TREATMENT, TYPE IT 143.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 846.000 SYS
24 211-02050 B BORROW 46.000 cyYs
25 211-09264 STRUCTURE BACKFILL, TYPE 1 21.000 CYS
26 211-09268 STRUCTURE BACKFILL, TYPE 5 391.000 CYS
27 301-07448 COMPACTED AGGREGATE NO. 53 BASE 277.000 TON
28 303-01180 COMPACTED AGGREGATE NO. 53 8.000 TON
29 304-07493 WIDENING WITH HMA, TYPE B 53.000 TON
30 306-08043 MILLING, TRANSITION 400.000 SYs
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 156.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 184.000 TON
33 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 110.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 1,425.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 975.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 1,425.000 LFT
37 406-05521 ASPHALT FOR TACK COAT 2,638.000 SYS
38 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 1.000 EACH
39 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 3.000 EACH
40 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 1.000 EACH
41 601-02241 GUARDRAIL, REMOVE 867.000 LET
42 601-09238 HAND DIG GUARDRAIL POST HOLES 1.000 EACH
43 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 325.000 LFT
45 610-07487 HMA FOR APPROACHES, TYPE B 40.000 TON
46 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
47 615-06490 RIGHT-OF-WAY MARKER 8.000 EACH
48 615-06505 MONUMENT, B 4.000 EACH
49 616-02320 GEOTEXTILES 319.000 SYS
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CALL ORDER  : 461 CONTRACT ID : B -34294-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 616-06405 RIPRAP, REVETMENT 179.000 TON
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
52 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 2,051.000 SYS
53  621-02770 EROSION CONTROL BLANKET 1,367.000 SYS
54 621-03787 SEED MIXTURE D 0.300 1LBS
55 621-06545 FERTILIZER 1.000 TON
56 621-06559 MULCHED SEEDING R 1,367.000 SYS
57 621-06567 WATER 10.000 kGAL
58 621-06575 SODDING, NURSERY 142.000 SYS
59 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
60 628-09402 FIELD OFFICE, B 6.000 MOS
61 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
62 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
63 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
64 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
65 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
66 702-51863 FIELD DRILLED HOLE IN CONCRETE 32.000 EACH
67 703-06029 REINFORCING BARS, EPOXY COATED 3,933.000 1LBS
68 706-11600 RAILING, CONCRETE FC 6.000 CYs
69 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
70 709-51821 SURFACE SEAL LUMP LUMP
71  715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 15.000 LET
72 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 53.000 LET
73  715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 18.000 LET
74 715-09843 BYPASS PUMPING LUMP LUMP
75 715-46000 PIPE END SECTION, DIAMETER 12 IN. 1.000 EACH
76 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
77 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
78 720-45235 CATCH BASIN, E7 1.000 EACH
79 720-45410 MANHOLE, C4 1.000 EACH
80 723-11265 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 38.000 LET
81 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 31.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07118 BARRICADE, III-A 48.000 LET
87 801-07119 BARRICADE, III-B 48.000 LET
88 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 28.000 LET
89 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
90 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 225.000 LET
91 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,024.000 LET
92 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 900.000 LET
93 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 14.000 EACH

94 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 14.000 EACH
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CALL ORDER : 471 CONTRACT ID : B -34304-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01066 HYDRO DEMOLITION 1,457.000 SYS
15 202-02240 PAVEMENT REMOVAL 605.000 SYS
16 202-51133 RAILING, REMOVE 335.000 LET
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-93741 GUARDRAIL, END TREATMENT, REMOVE 8.000 EACH
21 203-02000 EXCAVATION, COMMON 389.000 cys
22 205-06937 TEMPORARY SILT FENCE 1,450.000 LFT
23 206-51220 EXCAVATION, WET 50.000 CYS
24 206-51235 COFFERDAM LUMP LUMP
25 207-09935 SUBGRADE TREATMENT, TYPE IC 677.000 SYS
26 211-06467 AGGREGATE FOR END BENT BACKFILL 38.000 CYS
27 211-09267 STRUCTURE BACKFILL, TYPE 4 50.000 CYS
28 302-07455 DENSE GRADED SUBBASE 118.000 cyYs
29 303-01180 COMPACTED AGGREGATE NO. 53 214.000 TON
30 304-07490 HMA PATCHING, TYPE B 5.000 TON
31 304-07493 WIDENING WITH HMA, TYPE B 367.000 TON
32 306-08043 MILLING, TRANSITION 4,089.000 SYS
33 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 85.000 TON
34 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 255.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 5,595.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,630.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 5,595.000 LFT
38 406-05520 ASPHALT FOR TACK COAT 1.300 TON
39 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 10.000 EACH
40 601-02241 GUARDRAIL, REMOVE 1,346.000 LFT
41 601-94689 GUARDRAIL, END TREATMENT, OS 10.000 EACH
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 400.000 LFT
43 602-06729 BARRIER, DELINEATOR 24.000 EACH
44 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 209.000 SYS
45 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 496.000 SYS
46 610-07487 HMA FOR APPROACHES, TYPE B 10.000 TON
47 616-02320 GEOTEXTILES 822.000 SYS
48 616-06405 RIPRAP, REVETMENT 338.000 TON
49 616-06451 RIPRAP, UNIFORM 32.000 TON
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CALL ORDER : 471 CONTRACT ID : B -34304-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 619-04981 CLEAN AND PAINT LUMP LUMP
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
52 621-06559 MULCHED SEEDING R 3,659.000 SYS
53 621-06567 WATER 1.600 kGAL
54 621-06574 SODDING 260.000 SYS
55 628-09402 FIELD OFFICE, B 4.000 MOS
56 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
57 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
58 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
59 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 8.000 MOS
60 702-51005 CONCRETE, A, SUBSTRUCTURE 18.600 CYS
61 702-51863 FIELD DRILLED HOLE IN CONCRETE 732.000 EACH
62 703-06028 REINFORCING BARS 2,282.000 1LBS
63 703-06029 REINFORCING BARS, EPOXY COATED 81,855.000 LBS
64 703-08247 EMBEDDED GALVANIC ANODE 210.000 EACH
65 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 174.000 EACH
66 704-51002 CONCRETE, C, SUPERSTRUCTURE 91.900 CYS
67 706-11600 RAILING, CONCRETE FC 49.200 CcYs
68 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
69 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
70 709-51821 SURFACE SEAL LUMP LUMP
71 709-51821 SURFACE SEAL LUMP LUMP
72 709-51821 SURFACE SEAL LUMP LUMP
73  710-09158 PATCHING CONCRETE STRUCTURES 150.000 SFT
74 715-05407 PIPE, END BENT DRAIN, 6 IN. 134.000 LET
75 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 360.000 SFT
76 722-51842 BRIDGE DECK OVERLAY 1,516.000 SYS
77 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 16.000 CYs
78 722-60824 SURFACE MILLING 1,457.000 SYS
79 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
80 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
81 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
83 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 15,834.000 LET
84 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 24.000 LET
85 801-06625 DETOUR ROUTE MARKER ASSEMBLY 49.000 EACH
86 801-06640 CONSTRUCTION SIGN, A 59.000 EACH
87 801-06645 CONSTRUCTION SIGN, B 22.000 EACH
88 801-06775 MAINTAINING TRAFFIC LUMP LUMP
89 801-07118 BARRICADE, III-A 144.000 LET
90 801-07119 BARRICADE, III-B 144.000 LET
91 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 800.000 LET
92 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 227.000 LET
93 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,726.000 LET
94 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,920.000 LET
95 808-06716 LINE, REMOVE 2,580.000 LET
96 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 25.000 EACH

97 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 35.000 EACH
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CALL ORDER : 481 CONTRACT ID : B -34376-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 8,751.000 SYS
14 202-02240 PAVEMENT REMOVAL 689.000 SYS
15 202-02273 CENTER CURB, CONCRETE, REMOVE 421.000 SYS
16 202-02277 GUTTER LIP, REMOVE 2,143.000 LET
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51368 SLOPEWALL, REMOVE 65.000 SYS
20 202-91385 INLET, REMOVE 4.000 EACH
21 203-02000 EXCAVATION, COMMON 615.000 cys
22 203-02070 BORROW 5.000 cys
23 205-03371 SEDIMENT, REMOVE 88.000 CYS
24 205-06937 TEMPORARY SILT FENCE 2,740.000 LFT
25 205-08594 FILTER SOCK 1,330.000 LET
26 206-51235 COFFERDAM LUMP LUMP
27 207-09935 SUBGRADE TREATMENT, TYPE IC 1,896.000 SYS
28 301-07448 COMPACTED AGGREGATE NO. 53 BASE 38.000 TON
29  302-07455 DENSE GRADED SUBBASE 78.000 cyYs
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,179.000 SYS
31 306-08043 MILLING, TRANSITION 1,120.000 SYS
32 306-11553 MILLING, ASPHALT, 3/4 IN. 320.000 SYS
33 401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 487.700 TON
34 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 216.000 TON
35 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 389.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 4,978.000 LFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,394.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 4,978.000 LFT
39 406-05521 ASPHALT FOR TACK COAT 5,277.000 SYS
40 601-06035 GUARDRAIL, RESET 2,143.000 LFT
41 605-06090 CURB, INTEGRAL CONCRETE 104.000 LFT
42 605-06145 CURB AND GUTTER, B, CONCRETE 2,040.000 LFT
43 605-06215 CENTER CURB, D CONCRETE 593.000 LET
44 605-06245 CENTER CURB, B CONCRETE 151.000 SYS
45 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 466.000 SYS
46 616-02320 GEOTEXTILES 1,178.000 SYS
47 616-05688 RIPRAP, CLASS 1 1,507.000 TON
48 616-51367 SLOPEWALL, CONCRETE, 4 IN. 65.000 SYS
49 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
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CALL ORDER : 481 CONTRACT ID : B -34376-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
51 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
52 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
54 621-06560 MULCHED SEEDING U 476.000 SYs
55 628-09402 FIELD OFFICE, B 12.000 MOS
56 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
57 702-51863 FIELD DRILLED HOLE IN CONCRETE 124.000 EACH
58 703-06029 REINFORCING BARS, EPOXY COATED 32,270.000 LBS
59 703-08247 EMBEDDED GALVANIC ANODE 40.000 EACH
60 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 58.000 EACH
61 704-51002 CONCRETE, C, SUPERSTRUCTURE 58.700 CYS
62 706-11600 RAILING, CONCRETE FC 3.900 cyYs
63 708-51813 PNEUMATICALLY PLACED MORTAR 925.000 SET
64 708-51814 WELDED STEEL WIRE FABRIC 1,020.000 SFT
65 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
66 709-51821 SURFACE SEAL LUMP LUMP
67 709-51821 SURFACE SEAL LUMP LUMP
68 710-09158 PATCHING CONCRETE STRUCTURES 750.000 SFT
69 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
70  715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 2,652.000 LET
71 715-05435 PIPE, UNDERDRAIN, OUTLET 4 IN. 160.000 LFT
72 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
73 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 44,000 EACH
74 718-06526 HMA FOR UNDERDRAINS 140.000 TON
75 718-06528 OUTLET PROTECTOR, 1 8.000 EACH
76 718-52610 AGGREGATE FOR UNDERDRAINS 94.000 CYS
77 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,259.000 SYS
78 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 2,587.000 SET
79 722-51842 BRIDGE DECK OVERLAY 8,831.000 SYS
80 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 58.000 CYS
81 722-51874 OVERLAY DAM 380.000 SFT
82 722-60824 SURFACE MILLING 8,781.000 SYS
83 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 269.000 LFT
84 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 1,199.000 LFT
85 724-51925 STRUCTURAL EXPANSION JOINT, SS 142.000 LFT
86 724-51927 STRUCTURAL EXPANSION JOINT, M 143.000 LFT
87 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
88 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
89 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 48,799.000 LFT
90 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 1,542.000 LFT
91 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 14.000 LFT
92 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
93 801-06645 CONSTRUCTION SIGN, B 31.000 EACH
94 801-06710 FLASHING ARROW SIGN 580.000 DAY
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP
96 801-07118 BARRICADE, III-A 24.000 LEFT
97 801-07119 BARRICADE, III-B 24.000 LFT

98 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 2,280.000 LFT
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CALL ORDER : 481 CONTRACT ID : B -34376-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
99 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 16.000 LET
100 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 32.000 SET
101 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 3,531.000 LFT
102 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 10,620.000 LET
103 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 8,438.000 LET
104 808-06716 LINE, REMOVE 13,370.000 LET
105 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 279.000 LET
106 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 189.000 EACH
107 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 125.000 EACH

108 808-95933 CURB, PAINTING, YELLOW 1,947.000 LET
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CALL ORDER : 491 CONTRACT ID : B -34412-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 150.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 258.000 cYs
14 203-02070 BORROW 1,283.000 cys
15 205-03371 SEDIMENT, REMOVE 5.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 20.000 TON
17 205-06936 TEMPORARY SEDIMENT TRAP 108.000 TON
18 205-06937 TEMPORARY SILT FENCE 1,110.000 LFT
19 205-11585 TEMPORARY FILTER BERM 250.000 LFT
20 205-11586 TEMPORARY FILTER STONE 40.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 1,000.000 SYS
22 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 1,276.000 SYS
23 205-11591 TEMPORARY SEED MIXTURE 100.000 LBS
24 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 822.000 CYS
25 207-08264 SUBGRADE TREATMENT, TYPE IT 125.000 SYS
26 207-09935 SUBGRADE TREATMENT, TYPE IC 1,050.000 SYS
27 211-06467 AGGREGATE FOR END BENT BACKFILL 164.000 CYS
28 211-09264 STRUCTURE BACKFILL, TYPE 1 10.000 CYS
29 301-07448 COMPACTED AGGREGATE NO. 53 BASE 200.000 TON
30 302-07455 DENSE GRADED SUBBASE 27.000 CYS
31 303-01180 COMPACTED AGGREGATE NO. 53 70.000 TON
32 306-08043 MILLING, TRANSITION 320.000 SYS
33 306-08599 MILLING, ASPHALT, 1/2 IN. 620.000 SYS
34 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 190.000 TON
35 401-07356 QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm 240.000 TON
36 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 165.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 650.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 450.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 650.000 LFT
40 406-05520 ASPHALT FOR TACK COAT 2.000 TON
41 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
42 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4 3.000 EACH
43 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 312.500 LFT
45 602-06729 BARRIER, DELINEATOR 6.000 EACH
46 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 153.600 SYS
47 610-07487 HMA FOR APPROACHES, TYPE B 96.000 TON
48 615-06490 RIGHT-OF-WAY MARKER 4.000 EACH
49 615-06505 MONUMENT, B 2.000 EACH
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CALL ORDER : 491 CONTRACT ID : B -34412-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 616-02320 GEOTEXTILES 1,710.000 SYS
51 616-06405 RIPRAP, REVETMENT 220.000 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
53 621-02770 EROSION CONTROL BLANKET 1,000.000 SYS
54 621-06545 FERTILIZER 0.500 TON
55 621-06553 SEED MIXTURE R 55.000 LBS
56 621-06567 WATER 10.000 kGAL
57 621-06574 SODDING 180.000 SYS
58 628-09402 FIELD OFFICE, B 7.000 MOS
59 628-09409 MOBILE INTERNET SERVICE 7.000 MOS
60 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
61 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
62 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 7.000 MOS
63 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
64 628-11977 COMPUTER SYSTEM 1.000 EACH
65 701-09558 TEST PILE, INDICATOR, PRODUCTION 78.000 LET
66 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
67 701-51195 PILE, STEEL H HP 12 X 53 234.000 LEFT
68 703-06029 REINFORCING BARS, EPOXY COATED 51,242.000 LBS
69 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 36.000 EACH
70 704-51002 CONCRETE, C, SUPERSTRUCTURE 148.700 CYS
71 706-11600 RAILING, CONCRETE FC 16.400 CYs
72 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
73 707-08158 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 42 IN. X 49 IN. 340.000 LET
74 709-51821 SURFACE SEAL LUMP LUMP
75 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 86.000 LFT
76  715-05407 PIPE, END BENT DRAIN, 6 IN. 132.000 LFT
77 715-46005 PIPE END SECTION, DIAMETER 15 IN. 4.000 EACH
78 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 1.000 EACH
79 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
80 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07118 BARRICADE, III-A 60.000 LEFT
85 801-07119 BARRICADE, III-B 40.000 LET
86 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 24.000 LET
87 802-91122 SIGN GROUND MOUNTED RESET 3.000 EACH
88 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,888.000 LEFT
89 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 253.000 LET
90 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 127.000 LET
91 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 200.000 LEFT
92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 944.000 LEFT
93 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 9.000 EACH

94 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9.000 EACH
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CALL ORDER : 501 CONTRACT ID : B -34681-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 145.000 SYS
12 202-02279 CURB AND GUTTER, REMOVE 807.000 LEFT
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-62420 BRIDGE RAILING, REMOVE 486.000 LEFT
15 202-93741 GUARDRAIL, END TREATMENT, REMOVE 1.000 EACH
16 203-02000 EXCAVATION, COMMON 180.000 CYS
17 203-02070 BORROW 20.000 CYS
18 205-06937 TEMPORARY SILT FENCE 880.000 LEFT
19 205-09543 NO. 2 STONE 100.000 TON
20 207-09935 SUBGRADE TREATMENT, TYPE IC 1,370.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 41.000 CYS
22 301-07448 COMPACTED AGGREGATE NO. 53 BASE 458.000 TON
23 302-07455 DENSE GRADED SUBBASE 31.000 CYs
24 304-07494 WIDENING WITH HMA, TYPE C 182.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 923.000 SYS
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 114.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 790.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 790.000 LET
29 401-11785 LIQUID ASPHALT SEALANT 790.000 LET
30 406-05520 ASPHALT FOR TACK COAT 1.000 TON
31 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
32 601-02241 GUARDRAIL, REMOVE 13.000 LET
33 601-06035 GUARDRAIL, RESET 100.000 LET
34 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
35 602-06729 BARRIER, DELINEATOR 16.000 EACH
36 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 182.000 SYS
37 616-02320 GEOTEXTILES 1,745.000 SYS
38 616-06405 RIPRAP, REVETMENT 108.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-06559 MULCHED SEEDING R 11,150.000 SYS
41 628-09402 FIELD OFFICE, B 12.000 MOS
42  628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
43 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
44 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
45 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
46 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
47 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
48 628-11977 COMPUTER SYSTEM 1.000 EACH
49 702-51863 FIELD DRILLED HOLE IN CONCRETE 144.000 EACH
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CALL ORDER : 501 CONTRACT ID : B -34681-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 703-01540 THREADED TIE BAR ASSEMBLY 44.000 EACH
51 703-06028 REINFORCING BARS 5,072.000 LBS
52 703-06029 REINFORCING BARS, EPOXY COATED 91,200.000 LBS
53 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 712.000 EACH
54 704-51002 CONCRETE, C, SUPERSTRUCTURE 280.600 CYs
55 706-11600 RAILING, CONCRETE FC 47.000 CYs
56 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
57 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
58 709-51821 SURFACE SEAL LUMP LUMP
59 710-09158 PATCHING CONCRETE STRUCTURES 200.000 SET
60 711-02707 ANCHOR PLATE 12.000 EACH
61 711-51038 STRUCTURAL STEEL LUMP LUMP
62 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
63 715-05407 PIPE, END BENT DRAIN, 6 IN. 97.000 LFT
64 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
65 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
66 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
67 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 720.000 LEFT
68 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,200.000 LEFT
69 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 24.000 LET
70 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
71 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
72 801-06710 FLASHING ARROW SIGN 365.000 DAY
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
75 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 480.000 LFT
76 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
77 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 300.000 LET
78 808-06716 LINE, REMOVE 2,048.000 LET

79 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 511 CONTRACT ID : B -34881-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 4,268.000 SYS
14 202-02240 PAVEMENT REMOVAL 492.000 SYS
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51822 BRIDGE DECK OVERLAY, REMOVE 4,268.000 SYS
18 205-06937 TEMPORARY SILT FENCE 1,400.000 LFT
19 302-07455 DENSE GRADED SUBBASE 82.000 CYS
20 306-08043 MILLING, TRANSITION 1,990.000 SYS
21 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 166.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 484.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 484.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 2.000 TON
25 503-03489 RETROFITTED TIE BARS 96.000 EACH
26 601-01522 GUARDRATIL, TRANSITION, TYPE TGB 8.000 EACH
27 601-02241 GUARDRATIL, REMOVE 200.000 LFT
28 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 50.000 LFT
29 605-06105 CURB, INTEGRAL CONCRETE, MODIFIED 40.000 LFT
30 606-07484 MILLED HMA CORRUGATIONS 968.000 LFT
31 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 492.000 SYS
32 616-02320 GEOTEXTILES 2,116.000 SYS
33 616-05689 RIPRAP, CLASS 2 2,968.000 TON
34 621-02770 EROSION CONTROL BLANKET 712.000 SYS
35 621-06559 MULCHED SEEDING R 712.000 SYs
36 628-09402 FIELD OFFICE, B 12.000 MOS
37 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
38 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
40 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
41 703-06029 REINFORCING BARS, EPOXY COATED 42,984.000 LBS
42 703-08247 EMBEDDED GALVANIC ANODE 192.000 EACH
43 704-51002 CONCRETE, C, SUPERSTRUCTURE 23.800 cys
44 706-11600 RAILING, CONCRETE FC 5.400 CYS
45 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
46 708-51814 WELDED STEEL WIRE FABRIC 1,240.000 SET
47 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
48 709-51821 SURFACE SEAL LUMP LUMP
49 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER : 511 CONTRACT ID : B -34881-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 710-09158 PATCHING CONCRETE STRUCTURES 1,884.000 SFT
51 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
52 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
53 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 56.000 EACH
54 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,180.000 SET
55 722-51842 BRIDGE DECK OVERLAY 4,340.000 SYS
56 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 116.000 CYS
57 722-51874 OVERLAY DAM 234.000 SET
58 722-60824 SURFACE MILLING 4,268.000 SYS
59 724-51925 STRUCTURAL EXPANSION JOINT, SS 84.000 LEFT
60 726-92406 BEARING ASSEMBLY ELASTOMERIC 48.000 EACH
61 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
62 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
63 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
64 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07118 BARRICADE, III-A 72.000 LET
67 801-07119 BARRICADE, III-B 120.000 LEFT
68 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 28.000 LFT
69 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 12.000 SET
70 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 446.000 LEFT
71 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,778.000 LFT
72 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,778.000 LEFT
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 22.000 EACH

74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 22.000 EACH
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CALL ORDER : 521 CONTRACT ID : B -34882-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 203-51223 EXCAVATION, WATERWAY 70.000 CYS
17 205-06936 TEMPORARY SEDIMENT TRAP 27.000 TON
18 206-51235 COFFERDAM LUMP LUMP
19 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 3.000 EACH
20 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 11.000 CYS
21 616-06405 RIPRAP, REVETMENT 2.000 TON
22 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
23 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
24  628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
25 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
26 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
27 702-90915 CONCRETE, CLASS, A 62.000 CYs
28 703-06029 REINFORCING BARS, EPOXY COATED 1,879.000 LBS
29 710-09158 PATCHING CONCRETE STRUCTURES 552.000 SET
30 711-90114 JACKING AND SUPPORTING, SUPERSTRUCTURE LUMP LUMP
31 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 347.000 SFT
32 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,323.000 SET
33 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 707.000 LFT
34 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 435.000 LFT
35 724-11063 STRUCTURAL EXPANSION JOINT, SS, REPLACE 93.000 LEFT
36 726-11773 BEARING ASSEMBLY RESET 8.000 EACH
37 727-90308 EPOXY INJECTION, CRACK PREPARATION 5.000 LFT
38 727-90309 EPOXY INJECTION, EPOXY MATERIAL 1.000 GAL
39 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
40 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 24.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
42 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
46 801-06710 FLASHING ARROW SIGN 30.000 DAY
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-07118 BARRICADE, III-A 140.000 LET
49 801-07119 BARRICADE, III-B 108.000 LFT
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CALL ORDER : 531 CONTRACT ID : B -34889-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 279.000 SYS
14 203-02000 EXCAVATION, COMMON 466.000 cys
15 203-02070 BORROW 212.000 cys
16 205-06937 TEMPORARY SILT FENCE 745.000 LFT
17 207-09935 SUBGRADE TREATMENT, TYPE IC 1,046.000 SYS
18 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 17.800 CYS
19 301-07448 COMPACTED AGGREGATE NO. 53 BASE 91.000 TON
20 302-07455 DENSE GRADED SUBBASE 48.000 cys
21 304-07783 HMA PATCHING, TYPE D 4.000 TON
22 304-07789 WIDENING WITH HMA, TYPE D 291.000 TON
23 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 45.000 TON
24 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 75.000 TON
25 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 91.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 628.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 628.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 628.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 0.400 TON
30 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 280.000 SYS
31 616-06401 RIPRAP, DUMPED 95.000 TON
32 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
33 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
35 621-02770 EROSION CONTROL BLANKET 699.000 SYS
36 621-06559 MULCHED SEEDING R 1,227.000 SYS
37 628-09402 FIELD OFFICE, B 10.000 MOS
38 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
39 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
40 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
41 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
42 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 20.000 MOS
43 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
44 628-11977 COMPUTER SYSTEM 1.000 EACH
45 701-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
46 702-51005 CONCRETE, A, SUBSTRUCTURE 30.100 CYS
47 702-51863 FIELD DRILLED HOLE IN CONCRETE 248.000 EACH
48 703-06029 REINFORCING BARS, EPOXY COATED 17,711.000 LBS
49 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 114.000 EACH
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CALL ORDER  : 531 CONTRACT ID : B -34889-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
51 709-51821 SURFACE SEAL LUMP LUMP
52 709-51821 SURFACE SEAL LUMP LUMP
53 710-09158 PATCHING CONCRETE STRUCTURES 400.000 SFT
54 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 586.000 SFT
55 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 727.000 SFT
56 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 228.000 LET
57 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,792.000 SYS
58 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
59 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
61 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,723.000 LET
62 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07119 BARRICADE, III-B 60.000 LET
66 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 24.000 LET
67 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,080.000 LET
68 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
69 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 423.000 LET
70 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,979.000 LET
71 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 4,229.000 LET
72 808-06716 LINE, REMOVE 3,354.000 LET
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 16.000 EACH

74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 541 CONTRACT ID : B -34929-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-01066 HYDRO DEMOLITION 2,673.000 SYS
16 202-02240 PAVEMENT REMOVAL 543.000 SYS
17 202-02277 GUTTER LIP, REMOVE 290.000 LET
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-91385 INLET, REMOVE 2.000 EACH
23  202-96531 FENCE RIGHT-OF-WAY, REMOVE 160.000 LEFT
24 203-02000 EXCAVATION, COMMON 105.000 CYsS
25 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
26 205-06937 TEMPORARY SILT FENCE 1,691.000 LEFT
27 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 169.000 CYs
28 302-07455 DENSE GRADED SUBBASE 125.000 CYsS
29 303-01180 COMPACTED AGGREGATE NO. 53 101.000 TON
30 306-08043 MILLING, TRANSITION 2,008.000 SYS
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 228.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 960.000 LET
33 401-11785 LIQUID ASPHALT SEALANT 960.000 LET
34 406-05520 ASPHALT FOR TACK COAT 0.800 TON
35 601-02241 GUARDRAIL, REMOVE 1,137.500 LFT
36 601-06035 GUARDRAIL, RESET 337.500 LET
37 601-06053 GUARDRAIL 16.000 EACH
38 601-09238 HAND DIG GUARDRAIL POST HOLES 28.000 EACH
39 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 300.000 LEFT
40 603-06040 FENCE, FARM FIELD, 47 IN. 160.000 LEFT
41 605-94811 CURB, TURNOUT 1.000 EACH
42  609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 733.000 SYS
43 616-02320 GEOTEXTILES 1,822.000 SYS
44 616-06405 RIPRAP, REVETMENT 936.000 TON
45 616-93772 INSPECTION HOLE 32.000 EACH
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
47 621-06559 MULCHED SEEDING R 400.000 SYS
48 621-06567 WATER 4.400 kGAL
49 621-06574 SODDING 906.000 SYS
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CALL ORDER : 541 CONTRACT ID : B -34929-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 628-09402 FIELD OFFICE, B 8.000 MOS
51 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
52 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
53 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
54 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
55 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
56 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
57 702-51005 CONCRETE, A, SUBSTRUCTURE 10.800 CYSs
58 702-51863 FIELD DRILLED HOLE IN CONCRETE 319.000 EACH
59 703-06029 REINFORCING BARS, EPOXY COATED 44,663.000 LBS
60 704-51002 CONCRETE, C, SUPERSTRUCTURE 15.700 CYS
61 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
62 710-09158 PATCHING CONCRETE STRUCTURES 330.000 SFT
63 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 40.000 SET
64 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 40.000 SFT
65 722-51842 BRIDGE DECK OVERLAY 1,329.000 SYS
66 722-51842 BRIDGE DECK OVERLAY 1,344.000 SYS
67 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 23.600 CYs
68 722-51874 OVERLAY DAM 105.000 SFT
69 722-51874 OVERLAY DAM 108.000 SET
70 722-60824 SURFACE MILLING 2,673.000 SYS
71 722-96912 BRIDGE DECK OVERLAY, ADDITIONAL, MICROSILICA 23.800 CYs
72 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 56.000 LEFT
73 724-51925 STRUCTURAL EXPANSION JOINT, SS 234.000 LET
74 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 32.000 EACH
75 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
76 801-04308 ROAD CLOSURE SIGN ASSEMBLY 20.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 157.000 EACH
78 801-06710 FLASHING ARROW SIGN 240.000 DAY
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07118 BARRICADE, III-A 192.000 LEFT
81 801-07119 BARRICADE, III-B 48.000 LEFT

82 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 8.000 EACH
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CALL ORDER : 551 CONTRACT ID : B -35194-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 658.000 SYS
12 202-02240 PAVEMENT REMOVAL 225.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51368 SLOPEWALL, REMOVE 294.000 SYS
15 202-51822 BRIDGE DECK OVERLAY, REMOVE 658.000 SYS
16 202-52710 SIDEWALK CONCRETE, REMOVE 34.000 SYS
17 203-02000 EXCAVATION, COMMON 7.000 cys
18 205-06934 TEMPORARY MULCH 1.000 TON
19 205-06937 TEMPORARY SILT FENCE 316.000 LFT
20 205-11591 TEMPORARY SEED MIXTURE 20.000 LBS
21 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 19.000 CYS
22 207-08204 SUBGRADE TREATMENT, TYPE ITI 104.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 38.000 SYS
24 211-06467 AGGREGATE FOR END BENT BACKFILL 20.000 CYS
25 302-07455 DENSE GRADED SUBBASE 42.000 cyYs
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 88.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 9.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 13.000 TON
29  401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 13.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 184.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 184.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 184.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 0.100 TON
34 502-06327 PCCP, 10 IN. 80.000 SYs
35 503-05310 TERMINAL JOINT 26.000 LFT
36 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 2.000 EACH
37 601-01704 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, MODIFIED 4.000 EACH
38 601-02024 GUARDRAIL, TRANSITION, TGB MODIFIED 2.000 EACH
39 601-02241 GUARDRAIL, REMOVE 275.000 LFT
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 31.300 LFT
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 12.500 LFT
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 50.000 LFT
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 50.000 LFT
44 604-06070 SIDEWALK, CONCRETE 18.000 SYS
45 604-07902 CURB RAMP, CONCRETE, H 12.000 SYS
46 605-02278 CURB, REMOVE 126.000 LET
47 605-06120 CURB, CONCRETE 59.000 LET
48 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 64.000 LFT
49 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 164.000 SYS
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CALL ORDER : 551 CONTRACT ID : B -35194-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 615-06505 MONUMENT, B 2.000 EACH
51 616-02320 GEOTEXTILES 354.000 SYS
52 616-06401 RIPRAP, DUMPED 238.000 TON
53 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
55 621-06559 MULCHED SEEDING R 620.000 SYS
56 628-09402 FIELD OFFICE, B 6.000 MOS
57 702-51005 CONCRETE, A, SUBSTRUCTURE 13.400 CYS
58 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,028.000 LBS
59 702-51863 FIELD DRILLED HOLE IN CONCRETE 96.000 EACH
60 703-01719 CATHODIC PROTECTION SYSTEM LUMP LUMP
61 703-06029 REINFORCING BARS, EPOXY COATED 31,970.000 LBS
62 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 36.000 EACH
63 704-51002 CONCRETE, C, SUPERSTRUCTURE 102.100 CYs
64 706-04683 RAILING 486.000 LEFT
65 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
66 709-51821 SURFACE SEAL LUMP LUMP
67 710-09158 PATCHING CONCRETE STRUCTURES 600.000 SFT
68 711-90114 JACKING AND SUPPORTING, SUPERSTRUCTURE LUMP LUMP
69 715-05407 PIPE, END BENT DRAIN, 6 IN. 100.000 LEFT
70 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 592.000 SET
71 722-51842 BRIDGE DECK OVERLAY 810.000 SYS
72 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 22.000 CYs
73 722-60824 SURFACE MILLING 330.000 SYS
74 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
75 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6.000 EACH
76 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
77 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07118 BARRICADE, III-A 144.000 LFT
80 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 44.000 LEFT
81 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
82 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 20.000 SET
83 802-76055 SIGN POST, A 40.000 LFT
84 807-01653 WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE 1/C 360.000 LFT
85 807-02191 HANDHOLE LIGHTING 1.000 EACH
86 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 450.000 LEFT
87 807-11354 LUMINAIRE, ROADWAY, METAL HALIDE, 250 WATT 3.000 EACH
88 807-83484 LIGHT POLE, 30 FT. E.M.H. 6.0 FT. MAST ARM, ANCHOR BASE 3.000 EACH
89 807-86805 SERVICE POINT, I 1.000 EACH
90 807-86843 WIRE, NO. 4 COPPER, 1/C 200.000 LEFT
91 807-86843 WIRE, NO. 4 COPPER, 1/C 60.000 LEFT
92 807-86910 CONNECTOR KIT, UNFUSED 3.000 EACH
93 807-86915 CONNECTOR KIT, FUSED 3.000 EACH
94 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 3.000 EACH
95 807-86930 INSULATION LINK, NON-WATERPROOFED 3.000 EACH
96 807-86935 INSULATION LINK, WATERPROOFED 3.000 EACH
97 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 754.000 LEFT

98 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 20.000 LFT
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CALL ORDER : 561 CONTRACT ID : B -35399-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
9 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
10 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
11 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
12 628-09401 FIELD OFFICE, A 6.000 MOS
13 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
14 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
16 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
17 628-11977 COMPUTER SYSTEM 1.000 EACH
18 709-51821 SURFACE SEAL LUMP LUMP
19 709-51821 SURFACE SEAL LUMP LUMP
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
23 801-06710 FLASHING ARROW SIGN 200.000 DAY
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
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CALL ORDER : 571 CONTRACT ID : B -37130-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-06587 CLEARING AND GRUBBING 0.330 ACRE
9 202-02240 PAVEMENT REMOVAL 77.000 SYS
10 203-02000 EXCAVATION, COMMON 15.000 CYs
11 203-02070 BORROW 36.000 CYS
12 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
13 205-06937 TEMPORARY SILT FENCE 80.000 LEFT
14 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 70.000 CYs
15 207-08266 SUBGRADE TREATMENT, TYPE III 373.000 SYS
16 211-09266 STRUCTURE BACKFILL, TYPE 3 64.000 CYS
17 301-07448 COMPACTED AGGREGATE NO. 53 BASE 118.000 TON
18 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 1.000 EACH
19 601-02241 GUARDRAIL, REMOVE 148.000 LEFT
20 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
21 604-05528 HMA FOR SIDEWALK 72.000 TON
22 616-02320 GEOTEXTILES 177.000 SYS
23 616-06405 RIPRAP, REVETMENT 104.000 TON
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
25 621-06559 MULCHED SEEDING R 1,200.000 SYS
26 628-09401 FIELD OFFICE, A 7.000 MOS
27 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
28 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 190.000 LET
29 715-46010 PIPE END SECTION, DIAMETER 18 IN. 1.000 EACH
30 720-44040 CASTING, 7, FURNISH AND ADJUST TO GRADE 1.000 EACH
31 720-96125 INLET, E 1.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
33 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
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CALL ORDER  : 581 CONTRACT ID : B -37162-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-09401 FIELD OFFICE, A 12.000 MOS
9 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
12 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
13 628-11977 COMPUTER SYSTEM 1.000 EACH
14 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 200.000 SFT
15 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 3,964.000 SYS
16 801-03290 CONSTRUCTION SIGN, C 32.000 EACH
17 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 600.000 LET
18 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
19 801-06710 FLASHING ARROW SIGN 14.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 1.000 EACH
22 808-06716 LINE, REMOVE 600.000 LET
23 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,000.000 LET
24 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,000.000 LET
25 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 250.000 LET
26 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH
27 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER  : 591 CONTRACT ID : B -37388-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 8.000 EACH
11 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 6.000 CYs
12 506-06334 PCCP PATCHING, PARTIAL DEPTH 66.000 SYS
13 507-07482 CRACKS IN PCCP, ROUT AND SEAL 59.000 LET
14 628-09402 FIELD OFFICE, B 6.000 MOS
15 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
16 702-93722 CONCRETE, C, 64.000 CYS
17 703-06029 REINFORCING BARS, EPOXY COATED 7,508.000 1BS
18 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 324.000 EACH
19 709-51821 SURFACE SEAL LUMP LUMP
20 709-51821 SURFACE SEAL LUMP LUMP
21 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 90.000 LET
22 724-51925 STRUCTURAL EXPANSION JOINT, SS 170.000 LET
23 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
24 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 18,800.000 LET
25 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
26 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
27 801-06710 FLASHING ARROW SIGN 60.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,160.000 LET
30 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 1,680.000 LET
31 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 120.000 LET
32 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 7,660.000 LET
33 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 6,700.000 LET
34 808-06716 LINE, REMOVE 6,830.000 LET
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CALL ORDER : 601 CONTRACT ID : B -37390-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CULVERT CLEAN AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-01015 CLEARING AND GRUBBING LUMP LUMP
8 616-02320 GEOTEXTILES 113.000 SYS
9 616-05688 RIPRAP, CLASS 1 88.000 TON
10 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
11 621-02770 EROSION CONTROL BLANKET 1,730.000 SYS
12 621-03787 SEED MIXTURE D 5.000 LBS
13 715-08655 PIPE END SECTION, DIA 72 IN. 1.000 EACH
14 725-11042 LINER PIPE, THERMOPLASTIC, CIRCULAR, 27.7-28.3 SFT 120.000 LEFT
15 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 804-06725 DELINEATOR WITH POST, D1 2.000 EACH
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CALL ORDER : 611 CONTRACT ID : B -37404-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE THIN DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 238.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 207-08264 SUBGRADE TREATMENT, TYPE IT 259.000 SYS
13 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 4.000 CYS
14 301-07448 COMPACTED AGGREGATE NO. 53 BASE 200.000 TON
15 302-07455 DENSE GRADED SUBBASE 42.800 CYS
16 303-01180 COMPACTED AGGREGATE NO. 53 40.000 TON
17 304-07491 HMA PATCHING, TYPE C 118.000 TON
18 304-07494 WIDENING WITH HMA, TYPE C 25.000 TON
19 306-08033 MILLING, ASPHALT, 1 IN. 450.000 SYs
20 306-08043 MILLING, TRANSITION 525.000 SYS
21 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 44.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 360.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 1,710.000 LFT
24 406-05521 ASPHALT FOR TACK COAT 525.000 SYS
25 507-07482 CRACKS IN PCCP, ROUT AND SEAL 50.000 LFT
26 601-01522 GUARDRATIL, TRANSITION, TYPE TGB 4.000 EACH
27 601-02241 GUARDRATIL, REMOVE 200.000 LFT
28 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 50.000 LFT
29 602-06729 BARRIER, DELINEATOR 6.000 EACH
30 606-07484 MILLED HMA CORRUGATIONS 1,350.000 LFT
31 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 238.000 SYS
32 616-06405 RIPRAP, REVETMENT 4.000 TON
33 628-09401 FIELD OFFICE, A 10.000 MOS
34 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
35 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
36 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
37 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
38 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 20.000 MOS
39 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
40 628-11977 COMPUTER SYSTEM 1.000 EACH
41 702-51863 FIELD DRILLED HOLE IN CONCRETE 332.000 EACH
42 703-06029 REINFORCING BARS, EPOXY COATED 27,156.000 LBS
43 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 38.000 EACH
44 704-51002 CONCRETE, C, SUPERSTRUCTURE 29.000 CYS
45 706-09960 RAILING, CONCRETE FC 167.000 LET
46 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
47 709-51821 SURFACE SEAL LUMP LUMP
48 710-09158 PATCHING CONCRETE STRUCTURES 64.000 SET
49 715-05407 PIPE, END BENT DRAIN, 6 IN. 6.000 LFT
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CALL ORDER  : 611 CONTRACT ID : B -37404-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE THIN DECK OVERLAY
50 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 111.000 SFT
51 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 639.000 SFT
52 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 71.000 LET
53 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 3,213.000 SYS
54 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
55 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
56 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 720.000 LET
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 60.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 94.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
60 801-06710 FLASHING ARROW SIGN 30.000 DAY
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07118 BARRICADE, III-A 48.000 LFT
63 801-07119 BARRICADE, III-B 12.000 LET
64 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 460.000 LET
65 801-08507 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1 300.000 LFT
66 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 277.000 LET
67 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,000.000 LET
68 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,075.000 LET
69 808-06716 LINE, REMOVE 3,602.000 LET

70 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH
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CALL ORDER : 621 CONTRACT ID : B -37486-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CULVERT CLEAN AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-01015 CLEARING AND GRUBBING LUMP LUMP
8 202-96133 PIPE, REMOVE 5.000 LET
9 616-02320 GEOTEXTILES 565.000 SYS
10 616-05689 RIPRAP, CLASS 2 51.000 TON
11 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
12 621-02770 EROSION CONTROL BLANKET 690.000 SYS
13 621-03787 SEED MIXTURE D 2.000 LBS
14 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
15 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
16 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
17 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 5.000 MOS
18 715-05129 PIPE, TYPE 1, CIRCULAR, 54 IN. 5.000 LEFT
19 725-11295 PIPE LINER CURED-IN-PLACE 54 IN. 90.000 LEFT
20 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
21 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 804-06725 DELINEATOR WITH POST, D1 2.000 EACH
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CALL ORDER : 631 CONTRACT ID : B -37693-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 1,090.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 22.000 LFT
14 203-02000 EXCAVATION, COMMON 160.000 cyYs
15 203-02070 BORROW 200.000 cys
16 203-04523 DEWATERING LUMP LUMP
17 205-03371 SEDIMENT, REMOVE 5.000 cys
18 205-06936 TEMPORARY SEDIMENT TRAP 2.000 TON
19 205-06937 TEMPORARY SILT FENCE 1,130.000 LFT
20 205-09543 NO. 2 STONE 60.000 TON
21 205-11585 TEMPORARY FILTER BERM 124.000 LFT
22 205-11586 TEMPORARY FILTER STONE 1.000 TON
23 205-11587 TEMPORARY GEOTEXTILE 100.000 SYS
24 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 950.000 SYS
25 205-11591 TEMPORARY SEED MIXTURE 50.000 LBS
26 206-51220 EXCAVATION, WET 120.000 CYS
27 206-51235 COFFERDAM LUMP LUMP
28 207-09935 SUBGRADE TREATMENT, TYPE IC 1,775.000 SYS
29 211-06467 AGGREGATE FOR END BENT BACKFILL 43.000 CYS
30 211-092064 STRUCTURE BACKFILL, TYPE 1 5.000 CYS
31 301-07448 COMPACTED AGGREGATE NO. 53 BASE 400.000 TON
32 302-07455 DENSE GRADED SUBBASE 25.000 cys
33 306-08043 MILLING, TRANSITION 578.000 SYS
34 306-10163 MILLING ASPHALT, 2 1/2 IN 284.000 SYS
35 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 202.000 TON
36 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 261.000 TON
37 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 321.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 731.000 LFT
39 401-10259 JOINT ADHESIVE, INTERMEDIATE 531.000 LFT
40 401-11785 LIQUID ASPHALT SEALANT 531.000 LFT
41 406-05520 ASPHALT FOR TACK COAT 1.000 TON
42 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
43 601-02241 GUARDRAIL, REMOVE 525.000 LFT
44 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
45 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 287.500 LFT
46 602-06729 BARRIER, DELINEATOR 6.000 EACH
47 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 144.400 SYS
48 615-06500 MONUMENT, A 2.000 EACH
49 616-02320 GEOTEXTILES 330.000 SYS
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CALL ORDER : 631 CONTRACT ID : B -37693-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 616-06405 RIPRAP, REVETMENT 195.000 TON
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
52 621-02770 EROSION CONTROL BLANKET 950.000 SYS
53 621-06545 FERTILIZER 0.500 TON
54 621-06567 WATER 6.000 kGAL
55 621-06574 SODDING 1,350.000 SYS
56 628-09402 FIELD OFFICE, B 9.000 MOS
57 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
58 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
59 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
60 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 9.000 MOS
61 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
62 701-09558 TEST PILE, INDICATOR, PRODUCTION 58.000 LEFT
63 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
64 701-09739 PILE SHOE, HP 12 X 53 10.000 EACH
65 701-51195 PILE, STEEL H HP 12 X 53 152.000 LEFT
66 703-06029 REINFORCING BARS, EPOXY COATED 33,592.000 LBS
67 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 32.000 EACH
68 704-51002 CONCRETE, C, SUPERSTRUCTURE 97.600 CYs
69 706-11600 RAILING, CONCRETE FC 10.500 CYS
70 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
71  707-05983 STRUCTURAL MEMBER, CONCRETE, I-BEAM, 36 IN. X 12 IN. 265.000 LEFT
72 709-51821 SURFACE SEAL LUMP LUMP
73  715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 30.000 LET
74 715-05407 PIPE, END BENT DRAIN, 6 IN. 86.000 LET
75 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
76 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07118 BARRICADE, III-A 48.000 LEFT
81 801-07119 BARRICADE, III-B 48.000 LEFT
82 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 16.000 LET
83 802-91122 SIGN GROUND MOUNTED RESET 2.000 EACH
84 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,460.000 LEFT
85 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 190.000 LET
86 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 30.000 LET
87 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 180.000 LEFT
88 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 125.000 LEFT
89 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH

90 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER : 641 CONTRACT ID : B -38000-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02637 PIPE ABANDON AND GROUT FILL 252.000 LEFT
10 202-96133 PIPE, REMOVE 25.000 LEFT
11 203-02055 EMBANKMENT 818.000 CYS
12 205-06937 TEMPORARY SILT FENCE 150.000 LEFT
13 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 60.000 LEFT
14 206-51215 EXCAVATION, X 5.000 CYs
15 616-02320 GEOTEXTILES 133.000 SYS
16 616-05689 RIPRAP, CLASS 2 111.000 TON
17 616-06405 RIPRAP, REVETMENT 17.000 TON
18 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
19 621-02770 EROSION CONTROL BLANKET 979.000 SYS
20 621-06559 MULCHED SEEDING R 979.000 SYS
21 621-06567 WATER 5.000 kGAL
22  628-09402 FIELD OFFICE, B 4.000 MOS
23 715-05841 CONCRETE ANCHOR, 60 IN. 2.000 EACH
24  716-07727 PIPE INSTALLATION, TRENCHLESS, 60 IN 278.000 LET
25 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 651 CONTRACT ID : B -38948-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 711-51038 STRUCTURAL STEEL LUMP LUMP
7 711-51864 DRILLED HOLE 100.000 EACH
8 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
9 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
10 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
11 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
12 801-06710 FLASHING ARROW SIGN 14.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 701 CONTRACT ID : T -35021-A

SECTION NO. 0001 VISIBILITY IMPROVEMENTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-09401 FIELD OFFICE, A 6.000 MOS
9 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
10 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
11 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
12 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
13 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
14 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
15 801-06710 FLASHING ARROW SIGN 200.000 DAY
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 801-92448 CONSTRUCTION SIGNS MOBILE 600.000 DAY
18 802-04089 SIGN, SHEET, REMOVE 37.000 EACH
19 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 377.000 LFT
20 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 902.000 LFT
21 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 9.000 EACH
22 802-07060 SIGN, SHEET, RELOCATE 136.000 EACH
23 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 450.000 SFT
24 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 651.000 SFT
25 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 137.000 SFT
26 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 22.000 EACH
27 805-01830 CONFLICT MONITOR CHANGEOUT 6.000 EACH
28 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
29 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 8.000 EACH
30 805-02445 CONTROLLER AND CABINET, P1 2.000 EACH
31 805-06483 CONTROLLER 3.000 EACH
32 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 202.000 EACH
33 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 41.000 EACH
34 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 25.000 EACH
35 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
36 805-78415 SPAN, CATENARY, AND TETHER 72.000 EACH
37 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 10,000.000 LET
38 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 12,000.000 LFT
39 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 14,000.000 LFT
40 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 75.000 SYS
41 808-06368 TRANSVERSE MARKING, REMOVE 286.000 LFT
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 227.000 LFT
43 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 380.000 LFT
44 808-06716 LINE, REMOVE 1,057.000 LFT
45 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN. 84.000 LFT
46 808-12032 GROOVING FOR PAVEMENT MARKINGS 766.000 LFT
47 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 25.000 LFT
48 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 21.000 LFT
49 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 24.000 LFT
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CALL ORDER : 701 CONTRACT ID : T -35021-A

SECTION NO. 0001 VISIBILITY IMPROVEMENTS

50 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 213.000 LET
51 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 27.000 EACH
52 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 13.000 EACH

53 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 75.000 LET
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CALL ORDER : 711 CONTRACT ID : T -35635-A

SECTION NO. 0001 VISIBILITY IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 801-92448 CONSTRUCTION SIGNS MOBILE 120.000 DAY
9 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 156.000 LEFT
10 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 228.000 LFT
11 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 26.000 EACH
12 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
13 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 98.000 SFT
14 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 1,270.000 SFT
15 802-76055 SIGN POST, A 689.000 LEFT
16 802-76065 SIGN POST, B 962.000 LET
17 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 6.000 EACH
18 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN. 46.000 EACH
19 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 1,648.000 LEFT
20 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 30.000 SYS
21 808-06368 TRANSVERSE MARKING, REMOVE 936.000 LEFT
22 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 616.000 LEFT
23 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 320.000 LEFT
24 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 5.000 EACH
25 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 5.000 EACH
26 808-97643 BUZZ STRIPS 120.000 LFT
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CALL ORDER  : 721 CONTRACT ID : T -35866-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-09401 FIELD OFFICE, A 11.000 MOS
9 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
10 628-11977 COMPUTER SYSTEM 1.000 EACH
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 802-04089 SIGN, SHEET, REMOVE 198.000 EACH
13 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 14,526.000 LFT
14 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 160.000 LFT
15 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1,348.000 EACH
16 802-07060 SIGN, SHEET, RELOCATE 661.000 EACH
17 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 7,130.000 SFT
18 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 982.000 SET
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CALL ORDER : 731 CONTRACT ID : T -37587-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09409 MOBILE INTERNET SERVICE 10.000 MOS
7 628-11977 COMPUTER SYSTEM 1.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 805-04952 CONTROLLER AND CABINET 1.000 EACH
10 805-04953 MODEM 8.000 EACH
11 805-06143 ETHERNET SWITCH 4.000 EACH
12 805-08244 CELLULAR MODEM KIT 5.000 EACH
13 805-084¢64 RADIO INTERCONNECT 73.000 EACH
14 805-08464 RADIO INTERCONNECT 13.000 EACH
15 805-09088 RADIO OMNI ANTENNA 2.000 EACH
16 805-09089 RADIO YAGI ANTENNA 8.000 EACH
17 805-09089 RADIO YAGI ANTENNA 7.000 EACH
18 805-09089 RADIO YAGI ANTENNA 20.000 EACH
19 805-09089 RADIO YAGI ANTENNA 50.000 EACH
20 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
21 809-06138 SERVER 2.000 EACH
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CALL ORDER : 741 CONTRACT ID : T -38066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS, NEW OR MODERNIZED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 4.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 4.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-06541 REMOVE 1.000 EACH
12 202-74035 SIGN, REMOVE 4.000 EACH
13 205-06937 TEMPORARY SILT FENCE 1,459.000 LET
14 605-06120 CURB, CONCRETE 96.000 LET
15 605-08636 CURB AND GUTTER, TURNOUT COMBINED 7.000 LET
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 802-03821 SIGN, SHEET, WITH LEGEND, 14.000 EACH
20 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 10.000 EACH
21 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 2.000 EACH
22 805-06595 CONDUIT, PVC, 2 IN. 2,105.000 LET
23 805-08464 RADIO INTERCONNECT 2.000 EACH
24 805-08493 RADIO INTERCONNECTION SYSTEM TESTING LUMP LUMP
25 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL 5.000 EACH
26 805-11569 RADIO SPLITTER 2.000 EACH
27 805-11570 RADIO ANTENNA 2.000 EACH
28 805-11744 HANDHOLE SIGNAL TYPE 2 14.000 EACH
29 805-78109 CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE 1.000 EACH
30 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 10.000 EACH
31 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 2.000 EACH
32 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
33  805-78420 DISCONNECT HANGER 4.000 EACH
34 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 2,920.000 LET
35 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 611.000 LET
36 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 304.000 LET
37 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 775.000 LET
38 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 5,496.000 LET
39 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
40 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 874.000 LET
41 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
42 805-81060 SIGNAL STRAIN POLE STEEL 36 ET 2.000 EACH
43  805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
44 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 83.000 SYS
45 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 90.000 LET
46 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,925.000 LET
47 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 982.000 LET
48 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 285.000 LET
49 808-06716 LINE, REMOVE 11,132.000 LET
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CALL ORDER : 741 CONTRACT ID : T -38066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS, NEW OR MODERNIZED
50 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
51 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,652.000 LFT
52 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 388.000 LET
53 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 96.000 LET
54 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 8.000 EACH

55 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 7.000 EACH



